| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,120, 625. 95

CALL CRDER

LETTI NG DATE :

560 CONTRACT ID :
01/19/05 10:00 AM DI STR CT :

CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET-ASI DE :

VENDOR RANKI NG :

B -27556-A

GREENFI ELD DI STRI CT
08/ 12/ 05 COVPLETI ON DATE

COUNTI ES :

RQUTE :

PROJECT( S)

Us 35

VAYNE

DATE :
PAGE :

01/ 28/ 05
560 -1

35-1609544
35-1618530
35-1385672
35-1917625
35-1357381
35-1128289
35-1364963

~NOoO O~ WNE

SCHUTT-LOOKABI LL CO

AVERI CAN CONTRACTI NG & SERVI CES
FORCE CONSTRUCTI ON GO | NC.

M LESTONE CONTRACTCRS, L. P.

O MARA, DAVE CONTRACTOR

BEATY CONSTRUCTI QN, | NC.

ERBER & M LLI GAN CONSTR  CO

1, 089, 642.
1, 118, 929.
1, 145, 358.
1, 148, 688.
1, 248, 135.
1, 304, 651.
1, 329, 641.

. 0000%
. 6878%
. 1132%
. 4188%
. 5454%
. 7321%
. 0255%

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON

[( 1 ) 35 1609544
| SCHUTT- LOOKABI LL GO

I
QUANTI TY | UNT PRICE

SECTI ON 0001 NEW BRI DGE & SVALL STRUCTURE REPLACEMENT

0001 105-06845

I
LUW |  12100. 00000

CONSTRUCTI ON ENG NEERI NG

0002 105-07039

FIELD CFFICE, B

0003 106-03285

FAI LED MATERI AL

0004 106-03289

QUALI TY ASSURANCE ADJUSTMENT

0005 110-01001

MOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 201-52370

CLEARI NG RI GHT OF WAY

0007 202-51330

PRESENT STRUCTURE, REMOVE

0008 203-02000

EXCAVATI ON, COMMVON

0009 203-02070
BORROW
0010 203-51223

EXCAVATI ON, WATERMY

9.000 M | 1900. 00000
1.000 DOL || 1. 00000
1.000 DCL |I 1. 00000
LUWMP || 54250. 00000
LuUWP |I 2000. 00000

I
LUWP | 90924. 00000

I

181.000 n8 | 60. 00000
I

5361.000 n8 | 6. 00000
I

340.000 n8 | 15. 00000
I

54250.

2000.

90924.

10860.

32166.

5100.

| AVERI CAN CONTRACTI NG & SERVI

. 00]

00
00
00|
00
00
00

2 ) 35-1618530

12000.

1200.

55000.

10000.

45000.

20.

12.
20.

UNI'T PRI CE

00000
00000

. 00000
. 00000

00000

00000

00000

00000

00000
00000

12000.

10800.

55000.

10000.

45000.

3620.

64332.
6800.

00
00
00

3 ) 35-1385672

UN'T PR CE

18100.

1587.

57000.

4213.

20528.

29.

18.

17.

00000
00000

. 00000
. 00000

00000

00000

00000

00000

95000

84000

| FORCE CONSTRUCTI ON GO I NC.

18100.

14283.

1.

1.

57000.

4213.

20528.

5249.

101590.

6065.

00

00

00

00

00

00

95
60



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 560 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 | 2 ) 35-1618530 3 ) 35-1385672
| SCHUTT- LOOKABI LL 0O | AVERI CAN CONTRACTI NG & SERVI | FORCE CONSTRUCTI ON OO | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0011 205-02231 15.000 m | 20. 00000 300. 00| 5. 00000 75. 00| 6. 00000 90. 00
TEMPORARY ERGCSI ON AND SEDI MENT CONTROL, | | |
RI PRAP DI TCH CHECK | |
0012 207-08263 2121.000 2 | 11. 77000 24964. 17| 18. 00000 38178. 00| 5. 95000 12619. 95
SUBGRATE TREATMENT, TYPE I A | | |
0013 207-08267 208.000 n2 | 24. 86000 5170. 88| 7.00000 1456. 00| 22. 00000 4576. 00
SUBGRADE TREATMENT, TYPE I11A | |
0014 211-07454 817.900 n8 | 24. 49000 20030. 37| 25. 00000 20447. 50| 26. 40000 21592. 56
STRUCTURE BACKFI LL | |
0015 301-07448 1152.000 My | 20. 30000 23385. 60| 22.00000 25344. 00| 28. 98000 33384. 96
COVPACTED AGGREGATE, NO. 53, BASE | |
0016 304-07492 75.000 My | 198. 00000 14850. 00| 200. 00000 15000. 00| 175. 00000 13125. 00
W DENI NG WTH HVA, TYPE A | [ |
0017 306-08036 850.000 n2 | 3. 54000 3009. 00| 7.00000 5950. 00| 5. 16000 4386. 00
MLLING ASPHALT, 50 mm | | [
0018 306- 08043 504.000 n2 | 3. 54000 1784. 16| 7.00000 3528. 00| 5. 16000 2600. 64
M LLING, TRANSI TI ON | [
0019 402-07432 164.000 My | 78. 00000 12792. 00| 70. 00000 11480. 00| 69. 00000 11316. 00
HVA SURFACE, TYPE A | | |
0020 402-07433 587.000 My | 77.00000 45199. 00| 70. 00000 41090. 00| 68. 00000 39916. 00
HVA SURFACE, TYPE B | | |
0021 402-07435 431.000 Mg | 101. 00000 43531. 00| 90. 00000 38790. 00| 89. 00000 38359. 00
HVA | NTERVEDI ATE, TYPE A | | |
0022 402-07438 974.000 My | 68. 00000 66232. 00| 61. 00000 59414. 00| 60. 00000 58440. 00
HVA | NTERVEDI ATE, TYPE B | | |
0023 402-07441 195.000 My | 153. 00000 29835. 00| 140. 00000 27300. 00| 135. 00000 26325. 00
HVA BASE, TYPE B | |
0024 405-05518 1598.000 n2 | 0. 79000 1262. 42| 0. 75000 1198. 50| 0. 70000 1118. 60
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 9422.000 2 | 0. 08000 753. 76| 0. 10000 942. 20| 0. 07000 659. 54
ASPHALT FOR TACK COAT | | |
0026 601-06854 2.000 EACH | 2740. 00000 5480. 00| 2500. 00000 5000. 00| 2425. 00000 4850. 00
GUARDRAI L, WBEAM NESTED | | |
0027 601-94689 8.000 EACH | 2290. 00000 18320. 00| 2100. 00000 16800. 00| 2030. 00000 16240. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-97774 2.000 EACH | 1240. 00000 2480. 00| 1200. 00000 2400. 00| 1100. 00000 2200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE [ [ [
0029 601-99105 293.370 m | 50. 40000 14785. 85| 45. 00000 13201. 65| 44. 60000 13084. 30
I

GUARDRAI L, WBEAM 1.905 m SPACI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 28/ 05
560 -3

ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
I ( ) 35- 1609544 I ( ) 35-1618530 ) 35-1385672
| SCHUTT- LOCKABI LL CO | AVERI CAN CONTRACTI NG & SERVI | FORCE CONSTRUCTI ON CO. | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0030 610-07486 95.000 My | 108. 00000 10260. 00| 100. 00000 9500. 00| 95. 00000 9025. 00
HVA FOR APPROACHES, TYPE A | | |
0031 611-06497 2.000 EACH | 186. 00000 372. 00| 200. 00000 400. 00| 165. 00000 330. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0032 611-06498 1.000 EACH | 245. 00000 245. 00| 225. 00000 225. 00| 215. 00000 215. 00
MAl LBOX ASSEMBLY, DOUBLE | |
0033 615- 06490 19.000 EACH | 115. 00000 2185. 00| 110. 00000 2090. 00| 102. 00000 1938. 00
R GHT OF VAY MARKER | |
0034 615- 06505 4.000 EACH | 550. 00000 2200. 00 500. 00000 2000. 00| 485. 00000 1940. 00
MONUMENT, B | | |
0035 616-02320 960.000 n2 | 1. 80000 1728. 00| 3. 50000 3360. 00| 2. 33000 2236. 80
GEOTEXTI LES [ | |
0036 616-05689 301.000 My | 22. 88000 6886. 88| 40. 00000 12040. 00| 23. 14000 6965. 14
Rl PRAP, CLASS 2 [ | |
0037 616-06451 422.000 My | 20. 11000 8486. 42 35. 00000 14770. 00| 19. 71000 8317. 62
Rl PRAP, UNI FCRM | [ |
0038 621-01004 3.000 EACH | 900. 00000 2700. 00| 700. 00000 2100. 00| 686. 00000 2058. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0039 621-06548 3.120 kg | 63. 28000 197. 43| 60. 00000 187. 20| 56. 00000 174.72
SEED M XTURE, CV | | |
0040 621- 06559 3120.000 n2 | 0. 54000 1684. 80| 0. 50000 1560. 00| 0. 48000 1497. 60
MULCHED SEEDI NG R | | |
0041 621-06567 1.600 kL | 1. 10000 1. 76| 1. 00000 1. 60| 1. 00000 1. 60
VATER | [ |
0042 621-06574 1064.000 n2 | 4. 25000 4522. 00| 4.00000 4256. 00| 3. 57000 3798. 48
SODDI NG | | |
0043 621-06575 3444.000 2 | 4. 25000 14637. 00| 4. 00000 13776. 00| 3. 57000 12295. 08
SODDI NG, NURSERY | | |
0044 622-52436 8.000 EACH | 32. 00000 256. 00| 30. 00000 240. 00| 28. 00000 224. 00
SIGN, DO NOT MOW CR SPRAY | | |
0045 622-91786 80.000 EACH | 10. 00000 800. 00| 10. 00000 800. 00| 9. 00000 720. 00
SEEDLI NG | | |
0046 714-06660 90.000 n2 | 551. 00000 49590. 00| 600. 00000 54000. 00| 320. 00000 28800. 00
W NGMALL | | |
0047 715-05021 115.000 m | 67. 12000 7718. 80| 90. 00000 10350. 00| 113. 68000 13073. 20
PIPE, TYPE 3, O RCULAR 375 mm | | |
0048 715-05169 51.900 m | 67. 12000 3483. 53| 120. 00000 6228. 00| 104. 03000 5399. 16
I

PIPE, TYPE 3, CRCUAR 375 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 560 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM D STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 1 ) 35-1609544 |[( 2 ) 35-1618530 [( 3 ) 35-1385672
| SCHUTT- LOOKABI LL CO | AVERI CAN CONTRACTI NG & SERVI | FORCE CONSTRUCTI ON CO | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee e
0049 715-97836 16. 000 EACH | 2407. 00000 38512. 00| 3500. 00000 56000. 00| 2300. 00000 36800. 00
GRATED BOX END SECTION, 11, 4:1, 375 mm | | |
0050 723-06927 26.200 m | 7239. 00000 189661. 80| 6500. 00000 170300. 00| 7278. 00000 190683. 60
STRUCTURE, PRECAST THREE- SI DED, 7310 nm | | |
X 2600 mm | | |
0051 723-08050 21.400 m | 4375. 00000 93625. 00| 5600. 00000 119840. 00| 7566. 00000 161912. 40
STRUCTURE, PRECAST THREE S| DED, 5480 nm | | |
X 2440 mm | | |
0052 801-01851 LUWP | 27685. 00000 27685. 00| 35000. 00000 35000. 00| 30930. 00000 30930. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0053 801-06207 3360. 000 m | 3. 60000 12096. 00| 2. 65000 8904. 00| 0. 35000 1176. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0054 801-06639 230.000 m | 62. 34000 14338. 20| 75. 00000 17250. 00| 96. 75000 22252.50
TEMPCRARY CONCRETE BARRI ER, ANCHORED | | |
0055 801-06640 28. 000 CH | 136. 00000 3808. 00| 125. 00000 3500. 00| 100. 00000 2800. 00
CONSTRUCTI ON SI G\, A | | |
0056 801-06645 4.000 EACH | 34. 00000 136. 00| 25. 00000 100. 00| 25. 00000 100. 00
CONSTRUCTI ON SI G\, B | | |
0057 801-06775 LUWP | 27990. 00000 27990. 00| 30000. 00000 30000. 00| 61305. 00000 61305. 00
MAI NTAI NI NG TRAFFI C | |
0058 802-02489 15.000 m | 38. 00000 570. 00| 35. 00000 525. 00| 122. 52000 1837. 80
SI GN POST, SQUARE, REI NFORCED ANCHCR | | |
BASE | | I
0059 802-05702 5.000 m | 30. 00000 150. 00| 28. 00000 140. 00| 122. 41000 612. 05
SI GN PCST, SQUARE, 2, REI NFCRCED ANCHCR | | |
BASE | | |
0060 802-07060 4.000 EACH | 70. 00000 280. 00| 65. 00000 260. 00| 60. 00000 240. 00
SIGN, SHEET, RELOCATE | | |
0061 808-01226 17.000 EACH | 2. 00000 34. 00| 40. 00000 680. 00| 36. 00000 612. 00

SNOWPLOMBLE RAI SED PAVEMENT NMARKER [
CASTI NG | NSTALL

| | |
0062 808-06712 480.000 m | 0. 80000 384. 00| 0. 50000 240. 00| 0. 49000 235. 20
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0063 808-06713 1479.000 m | 0. 80000 1183. 20| 0. 50000 739. 50| 0. 47000 695. 13
LINE, PAINT, SOLID, WA TE, 100 mm | | |
0064 808-06714 912.000 m | 0. 80000 729. 60| 0. 70000 638. 40| 0. 67000 611. 04
LINE, PAINT, SOLID, YELLON 100 nm | | |
0065 808-06716 120.000 m | 3. 70000 444. 00| 3. 50000 420. 00| 3. 25000 390. 00
I

LINE, REMOVE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 560 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1609544 [( 2 ) 35-1618530 [( 3 ) 35-1385672
| SCHUTT- LOOKABI LL 0O | AVERI CAN CONTRACTI NG & SERVI | FORCE CONSTRUCTI ON OO | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0066 808-75994 17.000 EACH | 2.00000 34. 00| 15. 00000 255. 00| 13. 00000 221. 00

PRI SMATI C REFLECTOR [ | [
0067 808- 75996 17.000 EACH | 10. 00000 170. 00| 25. 00000 425. 00| 21. 00000 357. 00
SNOWPLOMABLE RAI SED PAVEMVENT MARKER, | | |

REMOVE
0068 808-75998

[ I I
17.000 EACH | 70. 00000 1190. 00| 40. 00000 680. 00| 39. 00000 663. 00

SNOWPLOMBLE RAI SED PAVEMENT NMARKER |

| I
SECTI ON TOTALS | $ 1, 089, 642. 63| $ 1,118, 929. 55| $ 1, 145, 358. 22

CONTRACT TOTALS | $ 1, 089, 642. 63| $ 1,118, 929. 55| $ 1, 145, 358. 22




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 560 -6
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
SECTI ON 0001  NEW BRI DGE & SMALL STRUCTURE REPLACEMENT
I I I
0001 105-06845 LUMP |  10000. 00000 10000. 00|  20000. 00000 20000.00|  10750. 00000 10750. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 9.000 MXS | 1600. 00000 14400. 00| 1800. 00000 16200. 00| 1800. 00000 16200. 00
FIELD OFFICE, B | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  57000. 00000 57000.00]  60000. 00000 60000. 00|  65225. 00000 65225. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP |  11000. 00000 11000. 00|  15000. 00000 15000. 00|  13045. 00000 13045. 00
CLEARI NG Rl GHT OF WAY | | |
0007 202-51330 LUMP |  70865. 67000 70865.67|  50000. 00000 50000. 00| 165139. 00000 165139. 00
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 181.000 n8 | 35. 00000 6335. 00| 19. 00000 3439. 00| 50. 00000 9050. 00
EXCAVATI ON, COVMVON | | |
0009 203-02070 5361.000 n8 | 7. 00000 37527. 00| 12. 50000 67012. 50| 18. 00000 96498. 00
BORRON | | |
0010 203-51223 340.000 n8 | 15. 00000 5100. 00| 12. 50000 4250. 00| 18. 00000 6120. 00
EXCAVATI ON, WATERWAY | | |
0011 205-02231 15.000 m | 105. 00000 1575. 00| 80. 00000 1200. 00| 200. 00000 3000. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
Rl PRAP DI TCH CHECK [ |
0012 207-08263 2121.000 2 | 11. 00000 23331. 00| 8. 00000 16968. 00| 18. 00000 38178. 00
SUBGRATE TREATMENT, TYPE I A | | |
0013 207-08267 208.000 n2 | 22. 00000 4576. 00| 8. 00000 1664. 00| 12. 50000 2600. 00
SUBGRADE TREATMENT, TYPE I11A | | |
0014 211-07454 817.900 m3 | 17. 00000 13904. 30| 25. 00000 20447. 50| 40. 00000 32716. 00
STRUCTURE BACKFI LL | | |
0015 301-07448 1152.000 My | 22.00000 25344. 00| 17. 00000 19584. 00| 24. 50000 28224. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0016 304-07492 75.000 My | 175. 00000 13125. 00| 185. 00000 13875. 00| 185. 00000 13875. 00
W DENI NG WTH HVA, TYPE A | [ |
0017 306-08036 850.000 n2 | 4. 50000 3825. 00| 5. 50000 4675. 00| 8. 50000 7225.00
M LLING ASPHALT, 50 nm | | |
0018 306-08043 504.000 2 | 4.50000 2268. 00| 5. 80000 2923. 20| 5. 75000 2898. 00
I

M LLING TRANSI TI ON



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 560 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| 4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0019 402-07432 164.000 My | 69. 00000 11316. 00| 72. 00000 11808. 00| 75. 00000 12300. 00
HVA SURFACE, TYPE A | |
0020 402-07433 587.000 My | 68. 00000 39916. 00| 70. 00000 41090. 00| 73. 00000 42851. 00
HVA SURFACE, TYPE B | [ [
0021 402-07435 431.000 My | 89. 00000 38359. 00| 91. 00000 39221. 00| 95. 00000 40945. 00
HVA | NTERVEDI ATE, TYPE A | | |
0022 402-07438 974.000 My | 60. 00000 58440. 00| 62. 00000 60388. 00| 65. 00000 63310. 00
HVA | NTERVEDI ATE, TYPE B [ | |
0023 402-07441 195.000 My | 135. 00000 26325. 00| 140. 00000 27300. 00| 145. 00000 28275. 00
HVA BASE, TYPE B | | [
0024 405-05518 1598.000 n2 | 0. 70000 1118. 60| 0. 80000 1278. 40| 0. 75000 1198. 50
ASPHALT FOR PRI ME COAT | | |
0025 406- 05521 9422.000 2 | 0. 07000 659. 54| 0. 10000 942. 20| 0. 08000 753. 76
ASPHALT FOR TACK COAT | | |
0026 601-06854 2.000 EACH | 2550. 00000 5100. 00| 3700. 00000 7400. 00| 2425. 00000 4850. 00
GUARDRAI L, WBEAM NESTED [ [ |
0027 601-94689 8.000 EACH | 2150. 00000 17200. 00| 2150. 00000 17200. 00| 2030. 00000 16240. 00
GUARDRAI L END TREATMENT, OS | | |
0028 601-97774 2.000 EACH | 1150. 00000 2300. 00| 1200. 00000 2400. 00| 1100. 00000 2200. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE [ | [
0029 601-99105 293.370 m | 47.00000 13788. 39| 46. 00000 13495. 02 44. 60000 13084. 30
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 610-07486 95.000 My | 95. 00000 9025. 00| 97. 00000 9215. 00| 102. 50000 9737. 50
HVA FOR APPROACHES, TYPE A | | |
0031 611-06497 2.000 EACH | 174. 00000 348. 00| 170. 00000 340. 00 165. 00000 330. 00
MAI LBOX ASSEMBLY, SI NGLE | |
0032 611-06498 1.000 EACH | 225. 00000 225. 00| 220. 00000 220. 00| 215. 00000 215. 00
MAl LBOX ASSEMBLY, DOUBLE | | |
0033 615- 06490 19.000 EACH | 107. 00000 2033. 00| 108. 00000 2052. 00| 102. 00000 1938. 00
R GHT OF WAY MARKER | [
0034 615-06505 4.000 EACH | 500. 00000 2000. 00| 500. 00000 2000. 00| 485. 00000 1940. 00
MONUVENT, B | | [
0035 616-02320 960.000 n2 | 2. 00000 1920. 00| 3. 80000 3648. 00| 2. 75000 2640. 00
GEOTEXTI LES [ | [
0036 616-05689 301.000 My | 27.00000 8127. 00| 23. 00000 6923. 00| 30. 00000 9030. 00
R PRAP, CLASS 2 | |
0037 616-06451 422.000 My | 26. 00000 10972. 00| 16. 50000 6963. 00| 32. 50000 13715. 00
I I

RI PRAP, UNI FORM [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 560 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0038 621-01004 3.000 EACH | 900. 00000 2700. 00| 820. 00000 2460. 00| 440. 00000 1320. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
0039 621-06548 3.120 kg | 57. 00000 177. 84 58. 00000 180. 96 155. 00000 483. 60
SEED M XTURE, CV | | |
0040 621-06559 3120.000 n2 | 0. 50000 1560. 00| 0. 52000 1622. 40| 0. 45000 1404. 00
MULCHED SEEDI NG R | | |
0041 621-06567 1.600 kL | 5. 25000 8. 40| 1. 10000 1. 76| 14. 00000 22. 40
VATER | | |
0042 621-06574 1064.000 n2 | 4. 75000 5054. 00| 4.00000 4256. 00| 4. 75000 5054. 00
SODDI NG [ | |
0043 621-06575 3444.000 n2 | 4. 75000 16359. 00| 4. 00000 13776. 00| 4. 75000 16359. 00
SODDI NG, NURSERY | | |
0044 622-52436 8.000 EACH | 26. 00000 208. 00| 29. 00000 232. 00 33. 00000 264. 00
SIGN, DO NOT MOWOR SPRAY | | |
0045 622-91786 80.000 EACH | 10. 00000 800. 00| 9. 50000 760. 00| 16. 50000 1320. 00
SEEDLI NG | | |
0046 714-06660 90.000 n2 | 570. 00000 51300. 00| 400. 00000 36000. 00| 535. 00000 48150. 00
W NGMLL | [ |
0047 715-05021 115.000 m | 125. 00000 14375. 00| 82. 00000 9430. 00| 66. 00000 7590. 00
PIPE, TYPE 3, O RCULAR 375 nm | | [
0048 715-05169 51.900 m | 125. 00000 6487. 50| 115. 00000 5968. 50| 86. 00000 4463. 40
PIPE, TYPE 3, ORCULAR 375 nm | | [
0049 715-97836 16.000 EACH | 3600. 00000 57600. 00| 3000. 00000 48000. 00| 2850. 00000 45600. 00
GRATED BOX END SECTION, 11, 4:1, 375 nm | | |
0050 723-06927 26.200 m | 7700. 00000 201740. 00| 7300. 00000 191260. 00| 6200. 00000 162440. 00
STRUCTURE, PRECAST THREE SI DED, 7310 nm | | |
X 2600 nm | | |
0051 723-08050 21.400 m | 7300. 00000 156220. 00| 7000. 00000 149800. 00| 6100. 00000 130540. 00
STRUCTURE, PRECAST THREE SI DED, 5480 nm | | |
X 2440 nm | | [
0052 801-01851 LUMP | 32500. 00000 32500.00|  34000. 00000 34000.00]  30000. 00000 30000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0053 801- 06207 3360.000 m | 3. 60000 12096. 00| 2. 70000 9072. 00| 2. 75000 9240. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0054 801-06639 230.000 m | 65. 00000 14950. 00| 95. 00000 21850. 00| 82. 75000 19032. 50
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0055 801- 06640 28.000 EACH | 105. 00000 2940. 00| 105. 00000 2940. 00| 100. 00000 2800. 00
I | I

CONSTRUCTI ON SIGN, A



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE

PACE : 560 -9

01/ 28/ 05

ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 4 ) 351917625 [( 5 ) 35-1357381 [( 6 ) 35-1128289
| M LESTONE CONTRACTORS, L.P. | O MARA, DAVE CONTRACTCR | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0056 801-06645 4.000 EACH | 26. 25000 105. 00| 47. 00000 188. 00| 50. 00000 200. 00
CONSTRUCTI ON SIGN, B | | |
0057 801-06775 LUMP | 17199. 86000 17199. 86|  140000. 00000 140000.00]  36000. 00000 36000. 00
MAI NTAI NI NG TRAFFI C | |
0058 802-02489 15.000 m | 35. 00000 525. 00| 35. 00000 525. 00| 33. 65000 504. 75
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE [ [ [
0059 802-05702 5.000 m | 28. 00000 140. 00| 28. 00000 140. 00| 26. 50000 132. 50
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR | | |
BASE | [
0060 802-07060 4.000 EACH | 63. 00000 252. 00| 80. 00000 320. 00| 60. 00000 240. 00
SIGN, SHEET, RELOCATE | | |
0061 808-01226 17.000 EACH | 38. 00000 646. 00| 38. 00000 646. 00| 58. 00000 986. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
CASTING | NSTALL | | |
0062 808-06712 480.000 m | 0. 52000 249. 60| 0. 55000 264. 00| 0. 70000 336. 00
LINE, PAINT, BROKEN, YELLON 100 nm | [ |
0063 808-06713 1479.000 m | 0. 50000 739. 50| 0. 55000 813. 45| 0. 70000 1035. 30
LINE, PAINT, SOLID, WHITE, 100 nm [ | |
0064 808-06714 912.000 m | 0. 70000 638. 40| 0. 75000 684. 00| 0. 70000 638. 40
LINE, PAINT, SOLID, YELLOW 100 mm | | [
0065 808-06716 120.000 m | 3. 50000 420. 00| 4.70000 564. 00| 5. 00000 600. 00
LINE, REMOVE | | [
0066 808-75994 17.000 EACH | 13. 75000 233. 75| 14. 00000 238. 00| 12. 00000 204. 00
PRI SMATI C REFLECTOR | | |
0067 808-75996 17.000 EACH | 24. 45000 415. 65| 18. 00000 306. 00| 12. 00000 204. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0068 808- 75998 17.000 EACH | 41. 00000 697. 00| 42. 00000 714. 00 70. 00000 1190. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1, 148, 688. 00| $ 1, 248, 135. 89| $ 1,304, 651. 91
------------------------------------------ e m e e e e e e e e e e e e e A e e e m o m e e e e m e mmmmm e m o m o m i m e m e m e m e
CONTRACT TOTALS | $ 1, 148, 688. 00| $ 1, 248, 135. 89| $ 1,304, 651. 91




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 560 -10
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
7 ) 35 1364963 I ( ) I ( )

I
| ERBER & M LLI GAN CONSTR CO | |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT

SECTI ON 0001  NEWBRI DGE & SVALL STRUCTURE REPLACEMENT

I [
0001 105-06845 LUWP | 15500. 00000 15500. 00|

CONSTRUCTI ON ENG NEERI NG | [
0002 105-07039 9.000 MS | 1200. 00000 10800. 00|
FIELD OFFICE, B | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00|
FAI LED MATERI AL [ [
0004 106-03289 1.000 DAL | 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTNMENT | [
0005 110-01001 LUMP |  75000. 00000 75000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-52370 LUMP 21000. 00000 21000. 00|
CLEARI NG RI GHT OF WAY |
0007 202-51330 LUMP |  125000. 00000 125000. 00|
PRESENT STRUCTURE, REMOVE [
0008 203-02000 181.000 n8 15. 00000 2715. 00|
EXCAVATI ON,  COVMON [
0009 203-02070 5361.000 nB8 15. 00000 80415. 00|
BORROW
0010 203-51223 340.000 n8 15. 00000 5100. 00
EXCAVATI ON, WATERWAY
0011 205-02231 15.000 m 25. 00000 375. 00

TEMPORARY ERCSI ON AND SEDI MENT CONT!
RI PRAP DI TCH CHECK

g

- |

I

|I

|

0012 207-08263 2121.000 n® 15. 00000 31815. 00|
SUBGRATE TREATMENT, TYPE I A [
0013 207-08267 208.000 n2 22.50000 4680. 00|
SUBGRADE TREATMENT, TYPE IIIA |
0014 211-07454 817.900 nB 35. 00000 28626. 50|
STRUCTURE BACKFI LL [
0015 301-07448 1152.000 My 25. 00000 28800. 00|
COVPACTED AGGREGATE, NO. 53, BASE |
0016 304-07492 75.000 My 200. 00000 15000. 00|
WDEN NG WTH HVA, TYPE A | [
0017 306-08036 850.000 n2 | 5. 00000 4250. 00|
M LLI NG ASPHALT, 50 nm | [
0018 306-08043 504.000 n2 | 5. 00000 2520. 00|

I

M LLING TRANSI TI ON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 560 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
7 ) 35 1364963 I ( ) I ( )

I
| ERBER & M LLI GAN CONSTR QO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o mm e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeoeao o
0019 402-07432 164.000 My | 80. 00000 13120. 00|
HVA SURFACE, TYPE A [ |
0020 402-07433 587.000 My | 70. 00000 41090. 00|
HVA SURFACE, TYPE B | [
0021 402-07435 431.000 My | 90. 00000 38790. 00|
HVA | NTERVEDI ATE, TYPE A | |
0022 402-07438 974.000 My | 62. 00000 60388. 00|
HVA | NTERVEDI ATE, TYPE B | [
0023 402-07441 195.000 My | 150. 00000 29250. 00|
HVA BASE, TYPE B | |
0024 405-05518 1598.000 n2 | 0. 50000 799. 00|
ASPHALT FOR PRI ME COAT | |
0025 406- 05521 9422.000 n2 | 0. 10000 942. 20|
ASPHALT FOR TACK COAT [ [
0026 601-06854 2.000 EACH | 2250. 00000 4500. 00|
GUARDRAI L, WBEAM NESTED [ [
0027 601-94689 8.000 EACH | 2500. 00000 20000. 00|
GUARDRAI L END TREATMENT, CS | [
0028 601-97774 2.000 EACH | 1100. 00000 2200. 00|
|

GUARDRAI L END TREATMENT, OB, SPARE
PARTS PACKAGE | |

0029 601-99105 293.370 m | 45. 00000 13201. 65|
GUARDRAI L, W BEAM 1.905 m SPACI NG | |
0030 610-07486 95.000 My | 100. 00000 9500. 00|
HVA FOR APPROACHES, TYPE A | |
0031 611-06497 2.000 EACH | 175. 00000 350. 00|
MAl LBOX ASSEMBLY, SINGLE | |
0032 611-06498 1.000 EACH | 225. 00000 225. 00|
MAI LBOX ASSEMBLY, DOUBLE | |
0033 615- 06490 19.000 EACH | 150. 00000 2850. 00|
R GHT OF VAY MARKER | [
0034 615-06505 4.000 EACH | 500. 00000 2000. 00|
MONUVENT, B | |
0035 616-02320 960.000 n2 | 3. 25000 3120. 00|
GEOTEXTI LES | |
0036 616-05689 301.000 My | 35. 00000 10535. 00|
R PRAP, CLASS 2 | [
0037 616-06451 422.000 My | 35. 00000 14770. 00|

Rl PRAP, UNI FCRM | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 560 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 120, 625. 95 ROUTE : US 35
CALL ORDER : 560 CONTRACT ID : B -27556-A COUNTI ES : WAYNE
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
7 ) 35 1364963 I ( ) I ( )

I
| ERBER & M LLI GAN CONSTR QO | |
LINE NO/ | TEM CODE / ALT | [ [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ S
0038 621-01004 3.000 EACH | 850. 00000 2550. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | [
SEEDI NG | | |
0039 621-06548 3.120 kg | 60. 00000 187. 20| |
SEED M XTURE, O [ [ |
0040 621-06559 3120.000 n2 | 0. 75000 2340. 00| |
MULCHED SEEDI NG R | | |
0041 621-06567 1.600 kL | 5. 00000 8. 00| |
VATER | [ |
0042 621-06574 1064.000 n2 | 4.50000 4788. 00| |
SODDI NG | | |
0043 621-06575 3444.000 2 | 4. 50000 15498. 00| |
SODDI NG, NURSERY | | |
0044 622-52436 8.000 EACH | 25. 00000 200. 00| |
SIGN, DO NOT MOW CR SPRAY | | |
0045 622-91786 80.000 EACH | 12. 00000 960. 00| |
SEEDLI NG [ | |
0046 714-06660 90.000 n2 | 520. 00000 46800. 00| |
W NGALL | | [
0047 715-05021 115.000 m | 100. 00000 11500. 00| |
PIPE, TYPE 3, C/ROULAR 375 mm | | |
0048 715-05169 51.900 m | 100. 00000 5190. 00| |
PIPE, TYPE 3, C/ROULAR 375 mm | | |
0049 715-97836 16. 000 EACH | 3750. 00000 60000. 00| [
GRATED BOX END SECTION, |1, 4:1, 375 nm | | |
0050 723-06927 26.200 m | 7250. 00000 189950. 00| |
STRUCTURE, PRECAST THREE-SI DED, 7310 nm | | [
X 2600 mm [ | |
0051 723-08050 21.400 m | 5600. 00000 119840. 00| |
STRUCTURE, PRECAST THREE SI DED, 5480 rm | | [
X 2440 nm [ | |
0052 801-01851 LUMP |  50000. 00000 50000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH DETECTORS | | |
0053 801-06207 3360.000 m | 3. 50000 11760. 00| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | [
0054 801-06639 230.000 m | 75. 00000 17250. 00| |
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0055 801- 06640 28.000 EACH | 150. 00000 4200. 00| |
I I

CONSTRUCTI ON SIGN, A



ENG NEER S ESTI MATE: $ 1,120, 625. 95
CALL CRDER : 560
LETTI NG DATE : 01/19/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -27556-A
GREENFI ELD DI STRI CT

DATE : 01/28/05
PACE : 560 -13

RQUTE : US 35
COUNTI ES : WAYNE

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |
__________________________________________ +
0056 801- 06645 4.000 EACH |

CONSTRUCTI ON SI GN, B |
0057 801-06775 LUVP |

MAI NTAI NI NG TRAFFI C |
0058 802- 02489 15.000 m |

SI GN POST, SQUARE, REI NFORCED ANCHOR |
BASE |
0059 802-05702 5.000 m |
SI GN PCST, SQUARE, 2, REI NFORCED ANCHCR |
BASE |
0060 802-07060 4.000 EACH |

SI GN, SHEET, RELOCATE |
0061 808-01226 17.000 EACH

SNOWPLOMBLE RAI SED PAVEMENT NMARKER
CASTI NG | NSTALL

I

|

0062 808-06712 480.000 m |
LINE, PAINT, BROKEN, YELLON 100 mm |
0063 808-06713 1479.000 m |
LINE, PAINT, SOLID, WH TE, 100 mm [
0064 808-06714 912.000 m |
LINE, PAINT, SOLID, YELLOWN 100 mm |
0065 808-06716 120.000 m |
LI NE, REMOVE |
0066 808-75994 17.000 EACH |
PRI SMATI C REFLECTCR |
0067 808-75996 17.000 EACH |

SNOWPLOMBLE RAl SED PAVENENT MARKER, |
REMOVE |
0068 808- 75998 17.000 EACH |
SNOWPLOMBLE RAI SED PAVEMENT MARKER |
SECTI ON TOTALS |

CONTRACT TOTALS |

7 ) 35-1364963

( | (
ERBER & M LLI GAN CONSTR QO |

120.

30. 00000
60000. 00000

50. 00000

50. 00000

200. 00000

50. 00000

1. 00000

1. 00000

1. 00000

3. 25000

15. 00000

20. 00000

45. 00000

60000.

750.

250.

800.

850.

480.
1479.

912.

390.

255.

340.

765.

1, 329, 641.

1, 329, 641.

00|
I
00|
I
00|

I
00|

55

) I
|

UNIT PRI CE AMOUNT|
_____________________________ +
I

I

I

I

I

I

I

I

|

|

I

|

I

|

I

|

I

I

|

I

|

I

|

I

I

I

|

$ I
_____________________________ +
$ 0. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 580 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
CONTRACT TIME : 10/31/05 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : PROJECT(S) :
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOWVBI D
1  35-1523985 WRTZ & YATES, |INC $ 402, 699. 00 100. 0000%
2 35-1386990 1 SOM  JACK CONSTRUCTI ON CO $ 407, 024. 88 101.0742%
3  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 439, 403.45 109.1146%
4  35-1917625 M LESTONE CONTRACTCRS, L.P. $ 442,620.70 109. 9135%
5 35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 459, 000. 00 113. 9809%

(1 ) 35 1523985

[( 2 ) 35 1386990 [( 3 ) 35-1618530
| WRTZ & YATES, INC. [
|

SM  JACK CONSTRUCTION CO | AVMERI CAN CONTRACTI NG & SERVIC
LINE NO/ I TEM CODE / ALT

| |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o

SECTI ON 0001 BRI DGE REPLACEMENT

| |
0001 105-06845 LUWP | 9000. 00000 9000. 00| 7000. 00000 7000. 00

|
| 6500. 00000 6500. 00
CONSTRUCTI ON ENG NEERI NG [ | |
0002 105-07038 6.000 MXS | 2000. 00000 12000. 00| 2200. 00000 13200. 00| 1400. 00000 8400. 00
FI ELD OFFICE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED MATERI AL | | [
0004 106- 03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110- 01001 LUWP | 20000. 00000 20000. 00| 20000. 00000 20000. 00| 21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUWP | 6000. 00000 6000. 00| 2000. 00000 2000. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY | | |
0007 202-51330 LUWP | 27000. 00000 27000. 00| 18000. 00000 18000. 00| 20000. 00000 20000. 00
PRESENT STRUCTURE, REMOVE | |
0008 203- 02000 2322.000 CYS | 8. 00000 18576. 00| 8. 00000 18576. 00| 16. 50000 38313. 00
EXCAVATI ON, COWWON | | |
0009 205- 06931 201.400 TON | 22. 00000 4430. 80| 50. 00000 10070. 00| 30. 00000 6042. 00
TEMPCRARY CHECK DAM REVETMENT RI PRAP | |
0010 205- 06937 400.000 LFT | 3.20000 1280. 00| 2. 00000 800. 00| 2. 25000 900. 00
TEMPORARY SI LT FENCE | | |
0011 207- 07503 3129.000 SYS | 8. 00000 25032. 00| 9. 00000 28161. 00| 2. 00000 6258. 00
SUBGRADE TREATMENT, TYPE E [ | |
0012 211-07454 716.000 CYS | 15. 00000 10740. 00| 12. 00000 8592. 00| 30. 00000 21480. 00
[

STRUCTURE BACKFI LL |



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 580 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-1386990 [( 3 ) 35-1618530
| WRTZ & YATES, |NC. |1SOM JACK CONSTRUCTION CO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CCDE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0013 301-07448 748.000 TON | 14. 00000 10472. 00| 16. 00000 11968. 00| 22. 00000 16456. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0014 306-08043 192.000 SYS | 14. 00000 2688. 00| 11. 00000 2112. 00| 14. 00000 2688. 00
M LLI NG, TRANSI TI ON | | |
0015 402-07432 328.300 TON | 72. 62000 23841. 15| 73. 00000 23965. 90| 65. 00000 21339. 50
HVA SURFACE, TYPE A | | |
0016 402-07435 274.500 TON | 58. 59000 16082. 96| 58. 00000 15921. 00| 53. 00000 14548. 50
HVA | NTERVEDI ATE, TYPE A [ | [
0017 402-07440 912.600 TON | 47. 65000 43485, 39| 44. 00000 40154. 40| 37. 00000 33766. 20
HVA BASE. TYPE A | | |
0018 404- 05511 791.000 SYS | 4.13000 3266. 83| 5. 00000 3955. 00| 4.00000 3164. 00
SEAL COAT, 2 | | |
0019 405- 05518 869.000 SYS | 0. 66000 573. 54| 1. 00000 869. 00| 0. 60000 521. 40
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 1.700 TON | 203. 00000 345. 10| 300. 00000 510. 00| 200. 00000 340. 00
ASPHALT FOR TACK COAT | | |
0021 601-01839 1.000 EACH | 1869. 00000 1869. 00| 1825. 00000 1825. 00| 1580. 00000 1580. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ | [
0022 601-02800 4.000 EACH | 1060. 00000 4240. 00| 1100. 00000 4400. 00| 950. 00000 3800. 00
GUARDRAI L TRANSI TI ON, TGT | | |
0023 601-94689 3.000 EACH | 2275. 00000 6825. 00| 2300. 00000 6900. 00| 2100. 00000 6300. 00
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 531.250 LFT | 15. 30000 8128. 13| 15. 50000 8234. 38| 14. 00000 7437. 50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ |
0025 610-07486 17.100 TON | 115. 00000 1966. 50| 125. 00000 2137. 50| 101. 00000 1727.10
HVA FOR APPROACHES, TYPE A | |
0026 611-06497 1.000 EACH | 200. 00000 200. 00| 200. 00000 200. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, Sl NGLE | | [
0027 615-06490 4.000 EACH | 140. 00000 560. 00| 165. 00000 660. 00| 110. 00000 440. 00
RIGHT OF VAY MARKER | |
0028 616- 02320 328.000 SYS | 3. 50000 1148. 00| 3. 00000 984. 00| 5. 00000 1640. 00
GEOTEXTI LES | | |
0029 616-05688 278.600 TON | 40. 00000 11144. 00| 49. 00000 13651. 40| 45. 00000 12537. 00
R PRAP, CLASS 1 | |
0030 616-06405 112.600 TON | 26. 00000 2927. 60| 20. 00000 2252. 00| 32. 00000 3603. 20
Rl PRAP, REVETMENT | |
0031 621-01004 1.000 EACH | 700. 00000 700. 00| 700. 00000 700. 00| 600. 00000 600. 00
I
I

SEEDI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 580 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
(1 ) 35 1523985 [( 2 ) 35-1386990 [( 3 ) 35-1618530
| WRTZ & YATES, |NC. | 1SOM JACK CONSTRUCTI ON CO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0032 621-01371 62.000 LBS | 10. 00000 620. 00| 13. 00000 806. 00| 7. 25000 449. 50
SEED M XTURE, LEGUME, 2 | | |
0033 621-01597 30.000 SYS | 14. 00000 420. 00| 12. 00000 360. 00| 11. 50000 345. 00
ERCSI ON CONTROL, MAT | | |
0034 621-06545 0.300 TON | 800. 00000 240. 00| 600. 00000 180. 00| 700. 00000 210. 00
FERTI LI ZER | [ |
0035 621-06548 5.000 LBS | 50. 00000 250. 00| 50. 00000 250. 00| 25. 00000 125. 00
SEED M XTURE, CV | | |
0036 621-06553 135.000 LBS | 4. 15000 560. 25| 12. 00000 1620. 00| 4.00000 540. 00
SEED M XTURE, R | |
0037 621-06565 1.600 TON | 600. 00000 960. 00| 550. 00000 880. 00| 550. 00000 880. 00
MULCH NG MATERI AL | | |
0038 621-06567 1.300 Mz | 15. 00000 19. 50| 1. 00000 1. 30| 1. 00000 1.30
WATER [ [ |
0039 621-06574 315.000 SYS | 10. 50000 3307. 50| 9. 00000 2835. 00| 9. 00000 2835. 00
SCDDI NG | | |
0040 621-52448 4.000 EACH | 50. 00000 200. 00| 35. 00000 140. 00| 28. 00000 112.00
SIGN, DO NOT SPRAY [ | [
0041 622-98200 4.000 EACH | 50. 00000 200. 00| 35. 00000 140. 00| 28. 00000 112.00
SIGN, DO NOT DI STURB | | |
0042 706-08352 45.000 LFT | 240. 00000 10800. 00| 220. 00000 9900. 00| 200. 00000 9000. 00
RAILING CF-1 | |
0043 715-05048 100.000 LFT | 10. 00000 1000. 00| 8. 00000 800. 00| 15. 00000 1500. 00
PIPE, TYPE 4, O ROWLAR 6 IN | |
0044 715-05049 100.000 LFT | 14. 00000 1400. 00| 9. 00000 900. 00| 16. 00000 1600. 00
PIPE, TYPE 4, O ROWLAR 8 IN | [
0045 715-05051 100.000 LFT | 14. 00000 1400. 00| 10. 00000 1000. 00| 17. 00000 1700. 00
PIPE, TYPE 4, O RCULAR 10 IN | | |
0046 715-05169 66.000 LFT | 16. 00000 1056. 00| 16. 00000 1056. 00| 25. 00000 1650. 00
PIPE, TYPE 3, O RCULAR 15 IN [ | |
0047 715- 46005 4.000 EACH | 120. 00000 480. 00| 175. 00000 700. 00| 400. 00000 1600. 00
PI PE END SECTION, 15 I N | | |
0048 723-06660 64.000 SYS | 600. 00000 38400. 00| 590. 00000 37760. 00| 700. 00000 44800. 00
W NGMALL | | |
0049 723-07807 35.780 LFT | 1450. 00000 51881. 00| 1750. 00000 62615. 00| 2400. 00000 85872. 00
STRUCTURE, PRECAST THREE SI DED, 264 IN. | | |
X 96 IN, | | [
0050 801-03290 4.000 EACH | 180. 00000 720. 00| 150. 00000 600. 00| 125. 00000 500. 00

CONSTRUCTI ON SI GN, C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 580 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10: 00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
| 1 ) 35-1523985 [( 2 ) 35-1386990 [( 3 ) 35-1618530
| WRTZ & YATES, |NC. |1SOM JACK CONSTRUCTION CO | AVERI CAN CONTRACTI NG & SERVI C
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0051 801-04308 2.000 EACH | 500. 00000 1000. 00| 300. 00000 600. 00| 275. 00000 550. 00
ROAD CLOSURE S| GN ASSENBLY |
0052 801- 06625 28.000 EACH | 80. 00000 2240. 00| 70. 00000 1960. 00| 60. 00000 1680. 00
DETOUR ROUTE MARKER ASSENBLY | |
0053 801- 06640 17.000 EACH | 110. 00000 1870. 00| 102. 00000 1734. 00| 90. 00000 1530. 00
CONSTRUCTI ON SI G, A |
0054 801-06775 LUWP | 2000. 00000 2000. 00| 5500. 00000 5500.00]  10000. 00000 10000. 00
MAI NTAI NI NG TRAFFI C | [
0055 801-07118 96.000 LFT | 15. 00000 1440. 00| 13. 00000 1248. 00| 11. 00000 1056. 00
BARRI CADE, I11-A | [
0056 801-07119 96.000 LFT | 20. 00000 1920. 00| 18. 00000 1728. 00| 14. 00000 1344. 00
BARRI CADE, |11-B | [
0057 804-06725 9.000 EACH | 22. 00000 198. 00| 23. 00000 207. 00| 20. 00000 180. 00
DELI NEATCR WTH POST, D1, 3 IN DA | [ |
0058 804- 76350 1.000 EACH | 30. 00000 30. 00| 28. 00000 28. 00| 22. 00000 22.00
DELI NEATCR WTH POST, D3, 3 IN DA | |
0059 808-06712 275.000 LFT | 0. 37000 101. 75| 0. 48000 132. 00| 0. 35000 96. 25
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0060 808-06713 2200.000 LFT | 0. 37000 814. 00| 0. 48000 1056. 00| 0. 35000 770. 00
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0061 808-06714 1100.000 LFT | 0. 37000 407. 00| 0. 48000 528. 00| 0. 35000 385. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0062 808- 75998 28.000 EACH | 80. 00000 2240. 00| 70. 00000 1960. 00| 50. 00000 1400. 00
SNOWPLOWABLE RAI SED PAVENENT MARKER | |
SECTI ON TOTALS | $ 402, 699. 00| $ 407, 024. 88| $ 439, 403. 45
------------------------------------------ e m e e e e e e e e e mm e e A e e e m o m e e e e m e mmmmm i mm e m o m i m e m e e e

CONTRACT TOTALS | $ 402, 699. 00| $ 407, 024. 88| $ 439, 403. 45




I NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 580 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10: 00 AM DISTRICT  : CRAWORDSVI LLE DI STRI CT
SET- ASI DE :
[( 4 ) 351917625 [( 5 ) 35-0918397 I (
| M LESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ o mm e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeoeao o
SECTI ON 0001 BRI DGE REPLACEMENT
| I I
0001 105-06845 LUWP | 6000. 00000 6000. 00| 5200. 00000 5200. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MG | 2100. 00000 12600. 00| 2400. 00000 14400. 00|
FIELD OFFICE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00
FAI LED NATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUWP |  22130. 00000 22130.00]  34000. 00000 34000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-52370 LUVP | 6600. 00000 6600. 00| 9100. 00000 9100. 00|
CLEARI NG RI GHT OF VWAY | | [
0007 202-51330 LUWP | 22000. 00000 22000.00]  15186. 32000 15186. 32|
PRESENT STRUCTURE, REMOVE | | |
0008 203- 02000 2322.000 CYS | 20. 00000 46440. 00| 18. 00000 41796. 00|
EXCAVATI ON, COWMON | | |
0009 205-06931 201.400 TON | 65. 00000 13091. 00| 39. 00000 7854. 60|
TEMPCRARY CHECK DAM REVETMENT RI PRAP | | |
0010 205-06937 400.000 LFT | 2. 25000 900. 00| 2. 20000 880. 00|
TEMPORARY SI LT FENCE [ | [
0011 207-07503 3129.000 SYS | 3. 50000 10951. 50| 2. 80000 8761. 20|
SUBGRADE TREATMENT, TYPE E | | |
0012 211-07454 716.000 CYS | 14. 00000 10024. 00| 29. 00000 20764. 00|
STRUCTURE BACKFI LL | | |
0013 301-07448 748.000 TON | 20. 00000 14960. 00| 22.00000 16456. 00|
COVPACTED AGGREGATE, NO 53, BASE | | |
0014 306-08043 192.000 SYS | 13. 00000 2496. 00| 18. 00000 3456. 00|
M LLING TRANSI TI ON | | |
0015 402-07432 328.300 TON | 65. 00000 21339. 50| 64. 84000 21286. 97|
HVA SURFACE, TYPE A | | |
0016 402-07435 274.500 TON | 50. 00000 13725. 00| 52. 31000 14359. 10|
HVA | NTERVEDI ATE, TYPE A | | |
0017 402-07440 912.600 TON | 46. 00000 41979. 60| 36. 81000 33592. 81|
HVA BASE. TYPE A | | |
0018 404-05511 791.000 SYS | 6. 00000 4746. 00| 3. 69000 2918. 79|
SEAL COAT, 2 | | |
0019 405-05518 869.000 SYS | 0. 40000 347. 60| 0. 59000 512. 71|
| |

ASPHALT FOR PRI ME COAT [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 580 -6
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
( 4 ) 351917625 [( 5 ) 35-0918397 I ( )

I
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |

LINE NO/ | TEM CODE / ALT | | |
| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

| TEM DESCRI PTI ON QUANTI TY
------------------------------------------ o mm e e o e e e e e e e e e e e e e e e e e e e e e e e e e e e eeemeeoeao o
0020 406- 05520 1.700 TON | 250. 00000 425. 00| 181. 53000 308. 60|
ASPHALT FOR TACK COAT | | [
0021 601-01839 1.000 EACH | 1900. 00000 1900. 00| 1575. 00000 1575. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 [ [ |
0022 601-02800 4.000 EACH | 1350. 00000 5400. 00| 945. 00000 3780. 00|
GUARDRAI L TRANSI TI ON, TGT | |
0023 601-94689 3.000 EACH | 2600. 00000 7800. 00| 2030. 00000 6090. 00|
GUARDRAI L END TREATMENT, OS | | |
0024 601-99105 531.250 LFT | 12. 60000 6693. 75| 13. 65000 7251. 56
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | [ [
0025 610-07486 17.100 TON | 200. 00000 3420. 00| 100. 06000 1711. 03|
HVA FOR APPROACHES, TYPE A | | |
0026 611-06497 1.000 EACH | 150. 00000 150. 00| 170. 00000 170. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0027 615-06490 4.000 EACH | 130. 00000 520. 00| 102. 00000 408. 00|
RIGHT OF VAY MARKER | [ |
0028 616-02320 328.000 SYS | 1. 50000 492. 00| 4. 00000 1312. 00|
GEOTEXTI LES [ [ |
0029 616-05688 278.600 TON | 50. 00000 13930. 00| 42.00000 11701. 20|
R PRAP, CLASS 1 [ [ [
0030 616-06405 112.600 TON | 38. 00000 4278. 80| 31. 00000 3490. 60|
Rl PRAP, REVETMENT | | |
0031 621-01004 1.000 EACH | 600. 00000 600. 00| 575. 00000 575. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01371 62.000 LBS | 7. 20000 446. 40| 7. 08000 438. 96|
SEED M XTURE, LEGUME, 2 | | |
0033 621-01597 30.000 SYS | 11. 50000 345. 00| 11. 20000 336. 00|
ERCS| ON CONTROL, MAT | | |
0034 621-06545 0.300 TON | 700. 00000 210. 00| 686. 00000 205. 80|
FERTI LI ZER | | |
0035 621-06548 5.000 LBS | 26. 00000 130. 00| 25. 00000 125. 00|
SEED M XTURE, CV | | |
0036 621-06553 135.000 LBS | 3. 70000 499. 50| 3. 61000 487. 35|
SEED M XTURE, R | | |
0037 621-06565 1.600 TON | 525. 00000 840. 00| 524. 00000 838. 40|
MULCHI NG MATERI AL | | [
0038 621-06567 1.300 Mz | 11. 00000 14. 30| 10. 00000 13. 00|
I I I

WATER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 580 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 351917625 [( 5 ) 35-0918397 I ( )

I
| M LESTONE CONTRACTCRS, L.P. |RIETH RILEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m o e e e e e e e e e e e e e e e e e e e e e e e e e e e eemeeoeaoa
0039 621-06574 315.000 SYS | 9. 00000 2835. 00| 8. 80000 2772. 00
SCDDI NG | | [
0040 621-52448 4.000 EACH | 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT SPRAY | |
0041 622-98200 4.000 EACH | 25. 00000 100. 00| 25. 00000 100. 00
SIGN, DO NOT DI STURB | | |
0042 706-08352 45.000 LFT | 150. 00000 6750. 00| 175. 00000 7875. 00
RAILING CF-1 | |
0043 715-05048 100.000 LFT | 19. 00000 1900. 00| 23. 00000 2300. 00
PIPE, TYPE 4, CROULAR 6 IN. [ |
0044 715-05049 100.000 LFT | 21. 00000 2100. 00| 25. 00000 2500. 00
PIPE, TYPE 4, CROULAR 8 IN. | | |
0045 715-05051 100.000 LFT | 26. 00000 2600. 00| 27.00000 2700. 00
PIPE, TYPE 4, CRCULAR 10 IN | | |
0046 715-05169 66.000 LFT | 26. 00000 1716. 00| 25. 00000 1650. 00
PIPE, TYPE 3, O RCULAR 15 IN [ | |
0047 715- 46005 4.000 EACH | 325. 00000 1300. 00| 380. 00000 1520. 00
PI PE END SECTION, 15 IN | | |
0048 723-06660 64.000 SYS | 600. 00000 38400. 00| 360. 00000 23040. 00
W NGWALL | [ |
0049 723-07807 35.780 LFT | 2100. 00000 75138. 00| 3000. 00000 107340. 00
STRUCTURE, PRECAST THREE-SIDED, 264 IN. | | |
X 96 IN, | | [
0050 801-03290 4.000 EACH | 125. 00000 500. 00| 120. 00000 480. 00
CONSTRUCTI ON SI GN, C | [ |
0051 801-04308 2.000 EACH | 255. 00000 510. 00| 250. 00000 500. 00
ROAD CLOSURE S| GN ASSEMBLY | | [
0052 801-06625 28.000 EACH | 55. 00000 1540. 00| 55. 00000 1540. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 17.000 EACH | 86. 00000 1462. 00| 85. 00000 1445. 00
CONSTRUCTI ON SI GN, A | | |
0054 801-06775 LUWP | 2300. 00000 2300. 00| 7000. 00000 7000. 00
MAI NTAI NI NG TRAFFI C | | |
0055 801-07118 96.000 LFT | 10. 00000 960. 00| 10. 00000 960. 00
BARRI CADE, I11-A | [ |
0056 801-07119 96.000 LFT | 13. 00000 1248. 00| 13. 00000 1248. 00
BARRI CADE, I11-B [ [ |
0057 804-06725 9.000 EACH | 15. 00000 135. 00| 18. 00000 162. 00
I

DELI NEATOR WTH PCST, D1, 3 IN DA [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 580 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 483, 040. 86 ROUTE : SR 71
CALL ORDER : 580 CONTRACT ID : B -27726-A COUNTI ES : BENTON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : CRAWCRDSVI LLE DI STRI CT
SET- ASI DE :
4 ) 351917625 [( 5 ) 35-0918397 I ( )

I
| M LESTONE CONTRACTORS, L.P. | RIETH RILEY CONSTRUCTI ON |
LINE NO/ ITEM CODE / ALT

I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0058 804- 76350 1.000 EACH | 20. 00000 20. 00| 20. 00000 20. 00|

DELI NEATCR WTH POST, D3, 3 IN DA | | |
0059 808-06712 275.000 LFT | 0. 33000 90. 75| 0. 32000 88. 00|

LINE, PAINT, BROKEN, YELLOW 4 IN | |
0060 808-06713 2200.000 LFT | 0. 33000 726. 00| 0. 32000 704. 00|

LINE, PAINT, SOLID, WH TE, 4 IN. | [ |
0061 808-06714 1100.000 LFT | 0. 33000 363. 00| 0. 32000 352. 00|

LINE, PAINT, SOLID, YELLON 4 IN | | [
0062 808- 75998 28.000 EACH | 50. 00000 1400. 00| 45. 00000 1260. 00|

SNOWPLOMBLE RAI SED PAVENENT MARKER | | |

SECTI ON TOTALS | $ 442, 620. 70| $ 459, 000. 00| $

------------------------------------------ S

CONTRACT TOTALS [ $ 442, 620. 70| $ 459, 000. 00| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 600 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,061, 538. 71 ROUTE :
CALL ORDER : 600 CONTRACT ID : B -27808- A COUNTI ES : WABASH
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
CONTRACT TIME : 08/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PROJECT( S)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1  35-1058755 BAKER & SCHULTZ, |NC. $ 1,106, 717. 45 100. 0000%
2 351618530 AMERI CAN CONTRACTI NG & SERVI CES $ 1,182, 784.10 106.8732%
3 351386990 I SOM JACK CONSTRUCTI ON CO $ 1,206, 205. 05 108. 9894%
4 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 1,294,539.00 116.9710%
5 35 1374866 PRIMOO, | NC. $ 1,338,257.45 120.9213%
6 35 1057237 R L MCOOY | NC $ 1,382,201.50 124.8920%
(1 ) 35 1058755 [( 2 ) 35 1618530 [( 3 ) 35-1386990
| BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERVI | I SOM JACK CONSTRUCTI ON GO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e o e e e e e e e e o e e e e et e e e e et e e e e e eeeooaooooo

SECTI ON 0001 BRI DGE REHABI LI TATI ON

0001 105-06845 LUWP | 4000. 00000 4000. 00| 5000. 00000 5000.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENG NEERI NG | | |

0002 105-07039 3.000 MXS | 2600. 00000 7800. 00| 2000. 00000 6000. 00| 6000. 00000 18000. 00
FIELD OFFICE, B | | |

0003 106- 03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |

0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |

0005 110-01001 LUMP |  46000. 00000 46000.00]  55000. 00000 55000. 00|  60000. 00000 60000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0006 202-02240 122.000 SYS | 45. 00000 5490. 00| 25. 00000 3050. 00| 30. 00000 3660. 00
PAVEMENT REMOVAL | | |

0007 202-02241 2635.000 LFT | 3. 00000 7905. 00| 3. 00000 7905. 00| 3. 00000 7905. 00
GUARDRAI L, REMOVE | | |

0008 202-51328 LUVP |  147200. 00000 147200. 00|  152000. 00000 152000.00]  75000. 00000 75000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0009 202-51822 2086.000 SYS | 4. 20000 8761. 20| 3. 50000 7301. 00| 2.00000 4172. 00
BRI DGE DECK OVERLAY, REMOVE | | |

0010 202-96151 LUWP | 3700. 00000 3700. 00| 1500. 00000 1500. 00| 7500. 00000 7500. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |

0011 203-02070 250.000 CYS | 20. 00000 5000. 00| 25. 00000 6250. 00| 10. 00000 2500. 00

BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 28/ 05
600 -2

ENG NEER S ESTIMATE: $ 1,061, 538. 71 ROUTE :
CALL ORDER : 600 CONTRACT ID : B -27808-A COUNTI ES : WABASH
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1058755 [( 2 ) 35-1618530 3 ) 35-1386990
| BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERVI |1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0012 203-90014 27.000 STA | 360. 00000 9720. 00| 175. 00000 4725. 00| 600. 00000 16200. 00
LI NEAR GRADI NG | | |
0013 302-07455 20.000 CYS | 25. 00000 500. 00| 55. 00000 1100. 00| 35. 00000 700. 00
DENSE GRADED SUBBASE | | |
0014 306-08043 267.000 SYS | 6. 00000 1602. 00| 2. 50000 667. 50| 5. 00000 1335. 00
M LLI NG, TRANSI TI ON | | |
0015 406- 05521 391.000 SYS | 2. 75000 1075. 25| 0. 20000 78. 20| 5. 00000 1955. 00
ASPHALT FOR TACK COAT | | |
0016 601-01522 4.000 EACH | 1400. 00000 5600. 00| 1400. 00000 5600. 00| 2000. 00000 8000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-06037 4.000 EACH | 800. 00000 3200. 00| 800. 00000 3200. 00| 950. 00000 3800. 00
GUARDRAI L END TREATMENT, | | | |
0018 601-99105 2475.000 LFT | 12. 00000 29700. 00| 12. 00000 29700. 00| 15. 25000 37743.75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0019 609- 06257 124.000 SYS | 56. 00000 6944. 00| 75. 00000 9300. 00| 60. 00000 7440. 00
REI NFORCED CONCRETE BRI DGE APPROACH, 10 | | |
IN I I I
0020 610-07486 46.000 TON | 150. 00000 6900. 00| 92. 00000 4232. 00| 195. 00000 8970. 00
HVA FOR APPROACHES, TYPE A | | [
0021 616-02320 555.000 SYS | 2. 40000 1332. 00| 3. 00000 1665. 00| 3. 00000 1665. 00
GEOTEXTI LES [ | [
0022 616-06405 381.000 TON | 22. 20000 8458. 20| 35. 00000 13335. 00| 30. 00000 11430. 00
Rl PRAP, REVETMENT | | |
0023 619-04414 36.000 EACH | 65. 00000 2340. 00| 60. 00000 2160. 00| 95. 00000 3420. 00
DRAI N EXTENSI ON | | |
0024 619-05926 LUWP | 1200. 00000 1200. 00| 1000. 00000 1000.00|  90000. 00000 90000. 00
ENVI RONVENTAL CONTROL | | |
0025 619-95457 LUMP |  256000. 00000 256000. 00|  227000. 00000 227000.00]  90000. 00000 90000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0026 621-01004 1.000 EACH | 250. 00000 250. 00| 275. 00000 275. 00| 1000. 00000 1000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0027 621-06559 200.000 SYS | 3. 52000 704. 00| 4. 00000 800. 00| 6. 00000 1200. 00
MULCHED SEEDI NG R | | |
0028 702-51005 8.000 CYS | 500. 00000 4000. 00| 850. 00000 6800. 00| 1200. 00000 9600. 00
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51110 6912.000 LBS | 3. 30000 22809. 60| 4.00000 27648. 00| 5. 00000 34560. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0030 702-51863 2592.000 EACH | 7. 00000 18144. 00| 7. 00000 18144. 00| 11. 00000 28512. 00
I

FI ELD DRI LLED HOLE | N CONCRETE



ENG NEER S ESTI MATE: $ 1, 061, 538. 71

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :

COUNTI ES : WABASH

DATE :
PAGE :

01/ 28/ 05
600 -3

CALL ORDER : 600 CONTRACT ID : B -27808-A
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 1 ) 35-1058755 [( 2 ) 35-1618530 3 ) 35-1386990
| BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERVI |1SOM JACK CONSTRUCTI ON CO

LINE NO/ | TEM CODE / ALT |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e

0031 703-51032 21354.000 LBS | 0. 70000 14947. 80| 1. 10000 23489. 40| 0. 95000 20286. 30
REI NFORCI NG STEEL, EPOXY COATED | |

0032 703-97936 37.000 EACH | 30. 00000 1110. 00| 30. 00000 1110. 00| 35. 00000 1295. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |

0033 704-51002 17.000 CYS | 500. 00000 8500. 00| 1000. 00000 17000. 00| 1500. 00000 25500. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0034 706-06341 1771.000 LFT | 52. 00000 92092. 00| 55. 00000 97405. 00| 80. 00000 141680. 00
RAILING PF-2 | | [

0035 706- 06352 4.000 EACH | 1750. 00000 7000. 00| 1400. 00000 5600. 00| 3500. 00000 14000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | |
TPF- 2 | | |

0036 706-51020 70.000 CYS | 360. 00000 25200. 00| 500. 00000 35000. 00| 550. 00000 38500. 00
CONCRETE, C, RAILING | | |

0037 709-51821 LUVP | 5850. 00000 5850. 00| 4250. 00000 4250. 00| 7500. 00000 7500. 00
SURFACE SEAL | | |

0038 711-01373 100. 000 EACH | 39. 00000 3900. 00| 45. 00000 4500. 00| 25. 00000 2500. 00
BOLT , REPLACE | | |

0039 711-01772 600.000 EACH | 188. 00000 112800. 00| 240. 00000 144000. 00| 200. 00000 120000. 00
RETROFI T, 1 | [ |

0040 711-04702 3924.000 IN | 2.00000 7848. 00| 6. 00000 23544. 00| 5. 00000 19620. 00
PEEN WELD | | [

0041 711-51035 460.000 LBS | 41. 00000 18860. 00| 14. 00000 6440. 00| 9. 00000 4140. 00
STRUCTURAL STEEL | | [

0042 711-51114 16.000 EACH | 30. 00000 480. 00| 30. 00000 480. 00| 85. 00000 1360. 00
ANCHOR BOLT, AR22 , MODI FI ED | |

0043 713-51820 LUWP | 2700. 00000 2700. 00| 8000. 00000 8000.00]  16000. 00000 16000. 00
TEMPORARY SUPPORT | | |

0044 722-51401 100. 000 SFT | 15. 00000 1500. 00| 55. 00000 5500. 00| 25. 00000 2500. 00
BRI DGE DECK PATCH NG, FULL DEPTH | | |

0045 722-51842 2461.000 SYS | 24. 40000 60048. 40| 42.00000 103362. 00| 50. 00000 123050. 00
BRI DGE DECK OVERLAY | |

0046 722-51846 87.000 CYS | 330. 00000 28710. 00| 330. 00000 28710. 00| 330. 00000 28710. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |

0047 722-51852 3800.000 SFT | 15. 00000 57000. 00| 7.00000 26600. 00| 5. 00000 19000. 00
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |

0048 722-60824 2086.000 SYS | 3. 00000 6258. 00| 2.00000 4172. 00| 4. 00000 8344. 00
SURFACE M LLI NG | | |

0049 724-51927 27.000 LFT | 920. 00000 24840. 00| 1100. 00000 29700. 00| 1100. 00000 29700. 00

I

STRUCTURAL EXPANSI ON JO NT, M



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 600 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 061, 538. 71 ROUTE :
CALL ORDER : 600 CONTRACT ID : B -27808-A COUNTI ES : WABASH
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
(1 ) 35 1058755 [( 2 ) 35-1618530 [( 3 ) 35-1386990
| BAKER & SCHULTZ, |NC. | AVERI CAN CONTRACTI NG & SERVI |1 SOM JACK CONSTRUCTI ON QO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0050 726-93803 LUWP | 6400. 00000 6400. 00| 8000. 00000 8000.00]  25000. 00000 25000. 00
BEAR NG ASSEMBLI ES, RESET | | |
0051 801-04308 4.000 EACH | 248. 00000 992. 00| 260. 00000 1040. 00| 375. 00000 1500. 00
ROAD CLOSURE S| GN ASSEMBLY | [ |
0052 801-06625 10.000 EACH | 65. 00000 650. 00| 70. 00000 700. 00| 115. 00000 1150. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 10.000 EACH | 135. 00000 1350. 00| 140. 00000 1400. 00| 120. 00000 1200. 00
CONSTRUCTI ON SI GN, A | | |
0054 801-07118 96.000 LFT | 8. 00000 768. 00| 8. 00000 768. 00| 15. 00000 1440. 00
BARRI CADE, I11-A [ | [
0055 801-07119 48.000 LFT | 12. 00000 576. 00| 12. 00000 576. 00| 20. 00000 960. 00
BARRI CADE, I11-B | [ |
SECTI ON TOTALS | $ 1, 106, 717. 45| $ 1, 182, 784. 10| $ 1, 206, 205. 05
------------------------------------------ e m e e e e e e e e e e e e e e e e e e e e e e e e m e m i mmmmm e e e e e m e e m i m e e me e

CONTRACT TOTALS [ $ 1,106, 717. 45| $ 1,182, 784. 10| $ 1, 206, 205. 05




ENG NEER S ESTI MATE: $ 1, 061, 538. 71

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

RQUTE :
COUNTI ES : WABASH

DATE :
PAGE :

01/ 28/ 05
600 -5

REI NFORCED CONCRETE BRI DGE APPROACH, 10

CALL ORDER : 600 CONTRACT ID : B -27808-A
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 351128289 [( 5 ) 35-1374866 [( 6 ) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | PRIMOO, 1NC. |R L MOCOY INC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 4100. 00000 4100. 00| 5021. 00000 5021.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 MXS | 3450. 00000 10350. 00| 2600. 00000 7800. 00| 2800. 00000 8400. 00
FIELD OFFI CE, B [ [
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  64700. 00000 64700.00]  66912. 87000 66912.87|  69000. 00000 69000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 122.000 SYS | 23. 00000 2806. 00| 41. 00000 5002. 00| 18. 00000 2196. 00
PAVEMENT REMOVAL | | [
0007 202-02241 2635.000 LFT | 2.10000 5533. 50| 3. 00000 7905. 00| 1. 95000 5138. 25
GUARDRAI L, REMOVE | [ |
0008 202-51328 LUMP | 202056. 75000 202056. 75|  240705. 53000 240705. 53]  340000. 00000 340000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS [ | |
0009 202-51822 2086.000 SYS | 1. 90000 3963. 40| 3. 00000 6258. 00| 5. 00000 10430. 00
BRI DGE DECK OVERLAY, REMOVE | | [
0010 202-96151 LUWP | 2400. 00000 2400. 00| 780. 00000 780. 00| 1200. 00000 1200. 00
TRANSPORTATI ON OF SALVAGEABLE | TEMS | | |
0011 203-02070 250.000 CYS | 21. 00000 5250. 00| 19. 00000 4750. 00| 10. 00000 2500. 00
BORROW | | |
0012 203-90014 27.000 STA | 262. 00000 7074. 00| 220. 00000 5940. 00| 400. 00000 10800. 00
LI NEAR GRADI NG | |
0013 302-07455 20.000 CYS | 36. 00000 720. 00| 71. 00000 1420. 00| 35. 00000 700. 00
DENSE GRADED SUBBASE | | |
0014 306-08043 267.000 SYS | 10. 00000 2670. 00| 12. 00000 3204. 00| 8. 00000 2136. 00
M LLING TRANSI TI ON | |
0015 406- 05521 391.000 SYS | 0. 20000 78. 20| 0. 75000 293. 25| 0. 20000 78.20
ASPHALT FOR TACK COAT | | |
0016 601-01522 4.000 EACH | 1745. 00000 6980. 00| 1400. 00000 5600. 00| 1600. 00000 6400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0017 601-06037 4.000 EACH | 760. 00000 3040. 00| 800. 00000 3200. 00| 700. 00000 2800. 00
GUARDRAI L END TREATMENT, | | |
0018 601-99105 2475.000 LFT 14. 00000 34650. 00| 12. 00000 29700. 00| 13. 00000 32175. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG | |
0019 609- 06257 124. 000 80. 00000 9920. 00| 65. 00000 8060. 00| 74. 00000 9176. 00
I I
I I

I'N.

I
I
SYS |
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 28/ 05
600 -6

ENG NEER S ESTI MATE: $ 1, 061, 538. 71 ROUTE
CALL ORDER : 600 CONTRACT ID : B -27808-A COUNTI ES : WABASH
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 351128289 [( 5 ) 35-1374866 [( 6 ) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | PRIMOO, 1NC. |R L MOCOY | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e eme e o
0020 610-07486 46.000 TON | 100. 00000 4600. 00| 110. 00000 5060. 00| 92. 00000 4232.00
HVA FOR APPROACHES, TYPE A | [ |
0021 616-02320 555.000 SYS | 1. 80000 999. 00| 3. 00000 1665. 00| 3. 00000 1665. 00
GEOTEXTI LES | | [
0022 616-06405 381.000 TON | 30. 00000 11430. 00| 31. 00000 11811. 00| 24. 00000 9144. 00
Rl PRAP, REVETMENT | |
0023 619-04414 36.000 EACH | 165. 00000 5940. 00| 195. 00000 7020. 00| 70. 00000 2520. 00
DRAI N EXTENSI ON | | |
0024 619-05926 LUWP | 1100. 00000 1100.00]  10000. 00000 10000. 00|  10000. 00000 10000. 00
ENVI RONVENTAL CONTROL | | |
0025 619- 95457 LUMP |  271000. 00000 271000. 00|  265000. 00000 265000. 00|  235000. 00000 235000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0026 621-01004 1.000 EACH | 545. 00000 545. 00| 250. 00000 250. 00| 800. 00000 800. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | [ |
0027 621-06559 200.000 SYS | 1. 00000 200. 00| 3. 52000 704. 00| 3. 52000 704. 00
MULCHED SEEDI NG R | | [
0028 702-51005 8.000 CYS | 1030. 00000 8240. 00| 675. 00000 5400. 00| 1200. 00000 9600. 00
CONCRETE, A, SUBSTRUCTURE | | [
0029 702-51110 6912.000 LBS | 3. 00000 20736. 00| 2. 45000 16934. 40| 6. 00000 41472. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0030 702-51863 2592.000 EACH | 11. 00000 28512. 00| 5. 50000 14256. 00| 9. 00000 23328. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0031 703-51032 21354.000 LBS | 0. 90000 19218. 60| 1. 20000 25624. 80| 0. 95000 20286. 30
REI NFORCI NG STEEL, EPOXY COATED | |
0032 703-97936 37.000 EACH | 34. 00000 1258. 00| 28. 50000 1054. 50| 20. 00000 740. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |
0033 704-51002 17.000 CYS | 1645. 00000 27965. 00| 2900. 00000 49300. 00| 1400. 00000 23800. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0034 706-06341 1771.000 LFT | 64. 00000 113344. 00| 52. 00000 92092. 00| 57. 25000 101389. 75
RAILING PF-2 | |
0035 706- 06352 4.000 EACH | 3250. 00000 13000. 00| 1770. 00000 7080. 00| 1800. 00000 7200. 00
CONCRETE BRI DGE RAI LI NG TRANSI Tl ON, [ |
TPF- 2 | | |
0036 706-51020 70.000 CYS | 597. 00000 41790. 00| 805. 00000 56350. 00| 400. 00000 28000. 00
CONCRETE, C, RAILING | [ |
0037 709-51821 LUWP | 5400. 00000 5400. 00| 3184. 40000 3184. 40 5500. 00000 5500. 00
SURFACE SEAL | | |
0038 711-01373 100. 000 EACH | 51. 00000 5100. 00| 38. 91000 3891. 00| 25. 00000 2500. 00
I

BOLT , REPLACE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/05
PACE : 600 -7

ENG NEER S ESTI MATE: $ 1, 061, 538. 71 ROUTE :
CALL ORDER : 600 CONTRACT ID : B -27808-A COUNTI ES : WABASH
LETTI NG DATE : 01/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
[( 4 ) 351128289 [( 5 ) 35-1374866 [( 6 ) 35-1057237
| BEATY CONSTRUCTI ON, | NC. | PRIMOO, | NC. |R L MOOOY | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANVOUNT
------------------------------------------ e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee e
0039 711-01772 600. 000 EACH | 195. 00000 117000. 00| 241. 00000 144600. 00| 200. 00000 120000. 00
RETROFI T, 1 | |
0040 711-04702 3924.000 IN | 8. 20000 32176. 80| 6. 65000 26094. 60| 10. 00000 39240. 00
PEEN WELD | | |
0041 711-51035 460.000 LBS | 13. 85000 6371. 00| 9. 00000 4140. 00| 10. 00000 4600. 00
STRUCTURAL STEEL | | |
0042 711-51114 16.000 EACH | 245. 00000 3920. 00| 84. 00000 1344. 00| 100. 00000 1600. 00
ANCHOR BOLT, AR22 , MODI FI ED | | |
0043 713-51820 LUWP | 2625. 00000 2625. 00| 2413. 00000 2413. 00| 4000. 00000 4000. 00
TEMPORARY SUPPORT | | |
0044 722-51401 100. 000 SFT | 40. 00000 4000. 00| 10. 00000 1000. 00| 15. 00000 1500. 00
BRI DGE DECK PATCH NG, FULL DEPTH | |
0045 722-51842 2461.000 SYS | 31. 75000 78136. 75| 35. 50000 87365. 50| 27. 00000 66447. 00
BRI DGE DECK OVERLAY | |
0046 722-51846 87.000 CYS | 330. 00000 28710. 00| 330. 00000 28710. 00| 330. 00000 28710. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | [ |
0047 722-51852 3800.000 SFT | 8. 00000 30400. 00| 6. 00000 22800. 00| 5. 00000 19000. 00
BRI DGE DECK PATCH NG PARTI AL DEPTH | [ [
0048 722-60824 2086.000 SYS | 2. 00000 4172. 00| 4. 00000 8344. 00| 5. 00000 10430. 00
SURFACE M LLI NG [ | |
0049 724-51927 27.000 LFT | 1000. 00000 27000. 00| 818. 00000 22086. 00| 1000. 00000 27000. 00
STRUCTURAL EXPANSI ON JO NT, M [ [ |
0050 726-93803 LUWP | 8320. 00000 8320. 00| 5820. 00000 5820.00]  12000. 00000 12000. 00
BEAR NG ASSEMBLI ES, RESET | | |
0051 801- 04308 4.000 EACH | 325. 00000 1300. 00| 248. 00000 992. 00| 300. 00000 1200. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0052 801- 06625 10.000 EACH | 81. 00000 810. 00| 65. 00000 650. 00| 75. 00000 750. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0053 801- 06640 10. 000 EACH | 91. 00000 910. 00| 135. 00000 1350. 00| 84. 00000 840. 00
CONSTRUCTI ON SI G\, A | |
0054 801-07118 96.000 LFT | 13. 00000 1248. 00| 8. 00000 768. 00| 12. 00000 1152. 00
BARR CADE, I11-A [ [ |
0055 801-07119 48.000 LFT | 16. 00000 768. 00| 11. 45000 549. 60| 15. 00000 720. 00
BARR CADE, I11-B | |
SECTI ON TOTALS | $ 1, 294, 539. 00| $ 1, 338, 257. 45| $ 1, 382, 201. 50
------------------------------------------ o s m o e o e e e e e e e e e e e o e e e e e e e e o e e e e e oo oo
CONTRACT TOTALS | $ 1, 294, 539. 00| $ 1, 338, 257. 45| $ 1, 382, 201. 50




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 610 -1
TABULATI ON OF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49

CALL CRDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER

LETTI NG DATE : 01/19/05 10: 00 AM DISTRCT  : LAPCRTE D STR CT

CONTRACT TIME : 07/01/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1582109 KANKAKEE VALLEY OONSTRUCTI ON $ 443, 655. 08 100. 0000%
2 351106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 465,217.56 104. 8602%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $ 499,999.99 112. 7002%
4 351035122 GARI UP CONSTRUCTI ON CO. | NG $ 505, 200. 00 113. 8722%
5  35-0918397 R ETH R LEY CONSTRUCTI ON $ 512, 881.84 115.6037%
6  35-1523985 WRTZ & YATES, |NC. $ 556, 531. 50 125. 4424%
7 35-1618530 ANVER CAN CONTRACTI NG & SERVI CES $ 566, 978. 65 127. 7972%
8  36-0872360 CARLSON, ALBIN & COVPANY $ 571,278.12 128.7663%
9  35-1035114 SUPERI OR CONSTRUCTI ON' CO $ 609, 972.29 137. 4880%
[( 1 ) 35 1582109 [( 2 ) 35 1106884 3 ) 35-1339168

| KANKAKEE VALLEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COVPANY,
LINE NO/ I TEM CODE / ALT

| |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT]|

SECTI ON 0001 BRI DGE REHABI LI TATI ON

|
4000. 00000 4000. 00| 3850. 00000 3850.

|
0001 105-06845 LUWP |
CONSTRUCTI ON ENGI NEERI NG | |
0002 105-07038 6.000 M | 2400. 00000 14400. 00| 2025. 00000 12150.
FIELD OFFI CE, A | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1.
FAI LED MATERI AL | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1.
QUALI TY ASSURANCE ADJUSTNVENT | |
0005 110-01001 LUMP |  22000. 00000 22000.00|  22500. 00000 22500.
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-90788 LUWP | 900. 00000 900. 00| 2322. 00000 2322.
DEBRI S, REMOVE | |
0007 202-02240 148.000 SYS | 12. 00000 1776. 00| 19. 00000 2812.
PAVEMENT REMOVAL | |
0008 202-02241 456.000 LFT | 4. 20000 1915. 20| 4. 20000 1915.
GUARDRAI L, REMOVE | [
0009 202-51328 LUMP |  40000. 00000 40000.00]  67000. 00000 67000.
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 203-02000 50.000 CYS | 10. 00000 500. 00| 33. 00000 1650.
|

EXCAVATI ON, COMMON [

——

UNI'T PRI CE

733.

1970.

1.

1.

24721.

491.

13.

93920.

19.

33000

58000

00000

00000

00000

54000

78000

. 20000

79000

25000

APCRTE CONSTRUCTI ON CO

733.

11823.

24721.

491.

2039.

1915.

93920.

962.

48

.00

.00

00

54

44

20

79

50



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 610 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1582109 [( 2 ) 35-1106884 3 ) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COMPANY, APCRTE CONSTRUCTI ON QO

_l—/\

LINE NO/ ITEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e

0011 211-06467 32.000 CYS | 34. 00000 1088. 00| 43. 00000 1376. 00| 26. 43000 845. 76
AGGREGATE FOR END BENT BACKFI LL | | |

0012 213-08058 5.000 CYS | 100. 00000 500. 00| 133. 00000 665. 00| 175. 98000 879. 90
FLOMBLE BACKFI LL | | [

0013 213-08068 2.000 EACH | 175. 00000 350. 00| 25. 00000 50. 00| 121. 34000 242.68
DRI LLED HOLE FOR FLOMBLE BACKFI LL [ | |

0014 302-07455 57.000 CYS | 34. 00000 1938. 00| 41. 60000 2371. 20| 34. 53000 1968. 21
DENSE GRADED SUBBASE | [

0015 306-08043 450.000 SYS | 5. 19000 2335. 50 4.10000 1845. 00| 3. 27000 1471. 50
M LLI NG, TRANSI TI ON | [ |

0016 406- 05521 1067.000 SYS | 1. 00000 1067. 00| 1. 00000 1067. 00| 1. 00000 1067. 00
ASPHALT FOR TACK COAT | | |

0017 601-01522 4.000 EACH | 1700. 00000 6800. 00| 1700. 00000 6800. 00| 1700. 00000 6800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [ [

0018 601-94689 3.000 EACH | 2125. 00000 6375. 00| 2125. 00000 6375. 00| 2125. 00000 6375. 00
GUARDRAI L END TREATMENT, OS [ |

0019 601-99105 556.250 LFT | 14. 15000 7870. 94| 14. 15000 7870. 94 14. 15000 7870. 94
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0020 601-99132 1.000 EACH | 60. 00000 60. 00| 60. 00000 60. 00| 60. 00000 60. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG | | |

0021 605- 05523 472.000 LFT | 9. 00000 4248. 00| 9. 00000 4248. 00| 9. 00000 4248. 00
CURB, HVA | | |

0022 607-90826 4.000 EACH | 775. 00000 3100. 00| 1960. 00000 7840. 00| 1223. 79000 4895. 16
GUTTER TURNOUT, CONCRETE | | |

0023 609- 06259 340.000 SYS | 55. 00000 18700. 00| 53. 85000 18309. 00| 70. 13000 23844. 20
REI NFORCED CONCRETE BRI DGE APPROACH 12 | [
[N, | I |

0024 610-07487 88.000 TON | 90. 00000 7920. 00| 90. 00000 7920. 00| 90. 00000 7920. 00
HVA FOR APPROACHES, TYPE B | | |

0025 616-02320 187.000 SYS | 2.00000 374. 00| 2. 50000 467. 50| 4. 21000 787.27
GEOTEXTI LES | | |

0026 616-06405 71.000 TON | 30. 00000 2130. 00| 38. 75000 2751. 25| 54. 35000 3858.85
Rl PRAP, REVETMENT | |

0027 616-51367 5.000 SYS | 100. 00000 500. 00| 117. 00000 585. 00| 190. 41000 952. 05
SLOPEWALL, CONCRETE, 4 IN | | |

0028 619-04414 4.000 EACH | 300. 00000 1200. 00| 225. 00000 900. 00| 660. 94000 2643.76
DRAI N EXTENSI ON | |

0029 619-05926 LUWP | 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00

|

ENVI RONVENTAL CONTROL |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 610 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(1 ) 35 1582109 [( 2 ) 35-1106884 3 ) 35-1339168

| (
| KANKAKEE VALLEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COVPANY, | LAPCRTE CONSTRUCTI ON CO
LINE NO/ ITEM CODE / ALT

I |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e

0030 619-95457 LUMP |  19000. 00000 19000. 00|  19000. 00000 19000. 00|  19000. 00000 19000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |

0031 619-98427 2.000 EACH | 1250. 00000 2500. 00| 375. 00000 750. 00| 1079. 77000 2159. 54
CLEAN DRAI NS | | |

0032 702-51110 480.000 LBS | 4.50000 2160. 00 5. 50000 2640. 00| 6. 93000 3326. 40
GRATES, BASI NS, AND FI TTINGS, CAST |RON | | |

0033 702-51863 96.000 EACH | 8. 50000 816. 00| 6. 50000 624. 00| 8. 24000 791. 04
FI ELD DRI LLED HOLE | N CONCRETE | [

0034 702-92857 18.000 CYS | 645. 00000 11610. 00| 775. 00000 13950. 00| 899. 81000 16196. 58
CONCRETE, C, SUBSTRUCTURE | |

0035 703-51030 1152.000 LBS | 1. 00000 1152. 00| 0. 86000 990. 72 0. 99000 1140. 48
REI NFORCI NG STEEL | | |

0036 703-51032 26873.000 LBS | 1. 10000 29560. 30| 0. 90000 24185. 70| 1. 01000 27141.73
REI NFORCI NG STEEL, EPOXY COATED | | |

0037 704-51002 57.000 CYS | 500. 00000 28500. 00| 775. 00000 44175. 00| 792. 97000 45199. 29
CONCRETE, C, SUPERSTRUCTURE | |

0038 706-05732 4.000 EACH | 1700. 00000 6800. 00| 1231. 00000 4924. 00| 1362. 69000 5450. 76
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | [ |
., MODI FI ED | [ [

0039 706-51020 13.000 CYS | 585. 00000 7605. 00| 450. 00000 5850. 00| 543. 78000 7069. 14
CONCRETE, C, RAILING | | |

0040 709-51821 LUVP | 2100. 00000 2100. 00| 2100. 00000 2100. 00| 2347. 00000 2347.00
SURFACE SEAL | | |

0041 711-51038 LUMP | 20000. 00000 20000. 00|  10500. 00000 10500. 00|  12150. 00000 12150. 00
STRUCTURAL STEEL | | |

0042 711-93035 LUMP |  10000. 00000 10000. 00| 3280. 00000 3280. 00| 2700. 00000 2700. 00
JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | | |

0043 722-51401 1068. 000 SFT | 25. 00000 26700. 00| 36. 50000 38982. 00| 25. 77000 27522. 36
BRI DGE DECK PATCHI NG, FULL DEPTH | | |

0044 722-51842 1343.000 SYS | 46. 00000 61778. 00| 41. 85000 56204. 55| 49. 50000 66478. 50
BRI DGE DECK OVERLAY | |

0045 722-51846 14.000 CYS | 330. 00000 4620. 00| 330. 00000 4620. 00| 330. 00000 4620. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0046 722-51852 1602.000 SFT | 15. 00000 24030. 00| 11. 65000 18663. 30| 8. 33000 13344. 66
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0047 722-60824 1187.000 SYS | 4. 75000 5638. 25| 4.10000 4866. 70| 2. 69000 3193. 03
SURFACE M LLI NG | | |

0048 724-03276 219.000 LFT | 72. 00000 15768. 00| 49. 30000 10796. 70| 89. 16000 19526. 04

I

EXPANSI ON JO NT SEALI NG SYSTEM



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 610 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
(1 ) 35 1582109 [( 2 ) 35-1106884 3 ) 35-1339168
| KANKAKEE VALLEY CONSTRUCTI ON | ELLAS CONSTRUCTI ON COVPANY, APCRTE CONSTRUCTI ON CO

_l—/-\

LINE NO/ ITEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0049 801-04308 5.000 EACH | 225. 00000 1125. 00| 140. 00000 700. 00| 179. 00000 895. 00
ROAD CLOSURE SI GN ASSEMBLY | |
0050 801-06625 14.000 EACH | 79. 00000 1106. 00| 70. 00000 980. 00| 58. 00000 812. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0051 801- 06640 8.000 EACH | 92. 00000 736. 00| 100. 00000 800. 00| 78. 00000 624. 00
CONSTRUCTI ON SIGN, A | | |
0052 801-06775 LUWP | 3200. 00000 3200. 00| 5220. 00000 5220. 00| 254. 33000 254. 33
MAI NTAI NI NG TRAFFI C | | [
0053 801-07118 48.000 LFT | 18. 00000 864. 00| 9. 90000 475. 20| 7. 35000 352. 80
BARRI CADE, I11-A [ |
0054 801-07119 48.000 LFT | 19. 00000 912. 00| 9. 90000 475. 20| 7. 95000 381. 60
BARRI CADE, I11-B | [ |
0055 802-91122 2.000 EACH | 200. 00000 400. 00| 59. 50000 119. 00| 20. 00000 40. 00
SI'GN, GROUND MOUNTED, RESET | | |
0056 808-06713 914.000 LFT | 0. 29000 265. 06| 0. 30000 274. 20| 0. 45000 411. 30
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0057 808-06714 914.000 LFT | 0. 29000 265. 06 0. 30000 274. 20| 0. 45000 411. 30
LINE, PAINT, SOLID, YELLON 4 IN | | |
0058 808- 75994 3.000 EACH | 18. 00000 54. 00| 45. 00000 135. 00| 48. 00000 144. 00
PRI SMATI C REFLECTOR | | |
0059 808- 75996 3.000 EACH | 8. 59000 25. 77| 20. 00000 60. 00| 163. 85000 491. 55
SNOWPLOWABLE RAI SED PAVENENT MARKER | | |
REMOVE | | [
0060 808-75998 3.000 EACH | 105. 00000 315. 00| 300. 00000 900. 00| 162. 00000 486. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 443, 655. 08| $ 465, 217. 56 $ 499, 999. 99
------------------------------------------ o m o m e e e e et e e e e e e e e e e e e e e e e e e ee oo

CONTRACT TOTALS | $ 443, 655. 08| $ 465, 217. 56| $ 499, 999. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 28/ 05
610 -5

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(4 ) 351035122 [( 5 ) 35-0918397 [ 6 ) 35-1523985
| GARI UP CONSTRUCTI ON CQ INC. | RIETH RI LEY CONSTRUCTI ON | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| I I
0001 105-06845 LUWP | 6850. 00000 6850. 00| 2500. 00000 2500. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 MXS | 2200. 00000 13200. 00| 1800. 00000 10800. 00| 2200. 00000 13200. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ [ |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNENT | [ [
0005 110-01001 LUMP |  79173. 58000 79173.58|  25600. 00000 25600.00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 201-90788 LUWP | 5900. 00000 5900. 00| 1000. 00000 1000. 00| 4500. 00000 4500. 00
DEBRI S, REMOVE | | [
0007 202-02240 148.000 SYS | 39. 75000 5883. 00| 22. 00000 3256. 00| 25. 00000 3700. 00
PAVEMENT REMOVAL [ |
0008 202-02241 456.000 LFT | 4. 00000 1824. 00| 4. 20000 1915. 20| 5. 00000 2280. 00
GUARDRAI L, REMOVE | | |
0009 202-51328 LUMP |  33800. 00000 33800.00| 130784. 50000 130784.50]  66020. 00000 66020. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 203-02000 50.000 CYS | 46. 00000 2300. 00| 60. 00000 3000. 00| 20. 00000 1000. 00
EXCAVATI ON, COWMON | | |
0011 211-06467 32.000 CYS | 65. 60000 2099. 20| 45. 00000 1440. 00| 24. 00000 768. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 213-08058 5.000 CYS | 220. 00000 1100. 00| 150. 00000 750. 00| 200. 00000 1000. 00
FLOMBLE BACKFI LL | | |
0013 213-08068 2.000 EACH | 35. 00000 70. 00| 35. 00000 70. 00| 200. 00000 400. 00
DRI LLED HOLE FOR FLOMBLE BACKFI LL | | |
0014 302-07455 57.000 CYS | 30. 50000 1738. 50| 60. 00000 3420. 00| 22. 00000 1254. 00
DENSE GRADED SUBBASE | | |
0015 306-08043 450.000 SYS | 2. 25000 1012. 50| 6. 00000 2700. 00| 8. 00000 3600. 00
M LLING TRANSI TI ON | |
0016 406-05521 1067.000 SYS | 1. 20000 1280. 40| 0. 20000 213. 40 1. 20000 1280. 40
ASPHALT FOR TACK COAT | | |
0017 601-01522 4.000 EACH | 1300. 00000 5200. 00| 1700. 00000 6800. 00| 1904. 00000 7616. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-94689 3.000 EACH | 2200. 00000 6600. 00| 2125. 00000 6375. 00| 2380. 00000 7140. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 556.250 LFT | 15. 00000 8343. 75| 14. 15000 7870. 94| 16. 25000 9039. 06

GUARDRAI L, WBEAM 6 FT. 3 IN SPACING |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 610 -6
TABULATI ON CF BI DS

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC |

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
(4 ) 351035122 | 5 ) 35-0918397 [( 6 ) 35-1523985
| GARI UP CONSTRUCTI ON CQO I NC. | RIETH RI LEY CONSTRUCTI ON | WRTZ & YATES,
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e e e meee e
0020 601-99132 1.000 EACH | 100. 00000 100. 00| 60. 00000 60. 00| 150. 00000 150. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | | |
SPACI NG [ | |
0021 605-05523 472.000 LFT | 9. 50000 4484. 00| 14. 00000 6608. 00| 12. 00000 5664. 00
CURB, HVA | | |
0022 607-90826 4.000 EACH | 1575. 00000 6300. 00| 2400. 00000 9600. 00| 1700. 00000 6800. 00
GUTTER TURNOUT, CONCRETE | | |
0023 609- 06259 340.000 SYS | 60. 00000 20400. 00| 55. 00000 18700. 00| 55. 00000 18700. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. I I |
0024 610-07487 88.000 TON | 100. 00000 8800. 00| 130. 00000 11440. 00| 110. 00000 9680. 00
HVA FOR APPROACHES, TYPE B | | |
0025 616-02320 187.000 SYS | 2. 50000 467. 50| 3. 50000 654. 50| 4.00000 748. 00
GEOTEXTI LES | | |
0026 616-06405 71.000 TON | 51. 00000 3621. 00| 60. 00000 4260. 00| 26. 00000 1846. 00
Rl PRAP, REVETMENT | |
0027 616-51367 5.000 SYS | 42. 00000 210. 00| 160. 00000 800. 00| 200. 00000 1000. 00
SLOPEWALL, CONCRETE, 4 IN | | |
0028 619-04414 4.000 EACH | 800. 00000 3200. 00| 250. 00000 1000. 00| 700. 00000 2800. 00
DRAI N EXTENSI ON | | |
0029 619-05926 LUWP | 2000. 00000 2000. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
ENVI RONVENTAL CONTROL | | |
0030 619-95457 LUMP | 12000. 00000 12000. 00|  20000. 00000 20000.00]  28600. 00000 28600. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0031 619-98427 2.000 EACH | 200. 00000 400. 00| 1000. 00000 2000. 00| 300. 00000 600. 00
CLEAN DRAI NS | |
0032 702-51110 480.000 LBS | 4. 90000 2352. 00| 4. 50000 2160. 00| 3. 50000 1680. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | |
0033 702-51863 96.000 EACH | 6. 00000 576. 00| 12. 00000 1152. 00| 7. 00000 672. 00
FI ELD DRI LLED HOLE | N CONCRETE | [
0034 702-92857 18.000 CYS | 435. 00000 7830. 00| 750. 00000 13500. 00| 1000. 00000 18000. 00
CONCRETE, C, SUBSTRUCTURE | | |
0035 703-51030 1152.000 LBS | 1. 27000 1463. 04| 1. 00000 1152. 00| 1. 40000 1612. 80
REI NFORCI NG STEEL | | |
0036 703-51032 26873.000 LBS | 0. 97000 26066. 81| 1. 00000 26873. 00| 1. 40000 37622. 20
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 704-51002 57.000 CYS | 638. 00000 36366. 00| 700. 00000 39900. 00| 800. 00000 45600. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706-05732 4.000 EACH | 1100. 00000 4400. 00| 1500. 00000 6000. 00| 1650. 00000 6600. 00
|
|

, MoDI FI ED [



| NDI ANA DEPARTMENT COF TRANSPORTATI ON DATE : 01/28/05
PACE : 610 -7
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE DI STR CT
SET- ASI DE :
(4 ) 351035122 [( 5 ) 35-0918397 [( 6 ) 35-1523985
| GARI UP CONSTRUCTI ON QO INC. | RIETH RI LEY CONSTRUCTI ON | WRTZ & YATES, |NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ S
0039 706-51020 13.000 CYS | 520. 00000 6760. 00| 500. 00000 6500. 00| 600. 00000 7800. 00
CONCRETE, C, RAILING | | |
0040 709-51821 LUWP | 2000. 00000 2000. 00| 2100. 00000 2100. 00| 4000. 00000 4000. 00
SURFACE SEAL | | |
0041 711-51038 LUMP | 26100. 00000 26100.00|  16500. 00000 16500. 00|  40000. 00000 40000. 00
STRUCTURAL STEEL | | |
0042 711-93035 LUWP |  11400. 00000 11400. 00| 500. 00000 500.00|  25000. 00000 25000. 00
JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | | |
0043 722-51401 1068.000 SFT | 10. 00000 10680. 00| 5. 00000 5340. 00| 5. 00000 5340. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | |
0044 722-51842 1343.000 SYS | 66. 95000 89913. 85| 40. 00000 53720. 00| 45. 00000 60435. 00
BRI DGE DECK OVERLAY | |
0045 722-51846 14.000 CYS | 330. 00000 4620. 00| 330. 00000 4620. 00| 330. 00000 4620. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0046 722-51852 1602.000 SFT | 5. 00000 8010. 00| 15. 00000 24030. 00| 7. 50000 12015. 00
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |
0047 722-60824 1187.000 SYS | 2. 25000 2670. 75| 4.50000 5341. 50| 6. 00000 7122. 00
SURFACE M LLI NG | | |
0048 724-03276 219.000 LFT | 70. 00000 15330. 00| 60. 00000 13140. 00| 110. 00000 24090. 00
EXPANSI ON JOI NT SEALI NG SYSTEM | | |
0049 801-04308 5.000 EACH | 225. 00000 1125. 00| 140. 00000 700. 00| 400. 00000 2000. 00
ROAD CLOSURE Sl GN ASSEMBLY | |
0050 801-06625 14.000 EACH | 79. 00000 1106. 00| 70. 00000 980. 00| 100. 00000 1400. 00
DETOUR ROUTE MARKER ASSEMBLY | [ |
0051 801- 06640 8.000 EACH | 92. 00000 736. 00| 100. 00000 800. 00| 120. 00000 960. 00
CONSTRUCTI ON SI GN, A | |
0052 801-06775 LUWP | 4200. 00000 4200. 00| 1000. 00000 1000. 00| 5000. 00000 5000. 00
MAI NTAI NI NG TRAFFI C | | |
0053 801-07118 48.000 LFT | 18. 00000 864. 00| 9. 90000 475. 20| 24. 00000 1152. 00
BARRI CADE, |11 -A | [ |
0054 801-07119 48.000 LFT | 19. 00000 912. 00| 9. 90000 475. 20| 25. 00000 1200. 00
BARRI CADE, |11-B [ | |
0055 802-91122 2.000 EACH | 200. 00000 400. 00| 100. 00000 200. 00| 200. 00000 400. 00
SIGN, GROUND MOUNTED, RESET | |
0056 808-06713 914.000 LFT | 0. 29000 265. 06 0. 30000 274. 20| 0. 68000 621. 52
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0057 808-06714 914.000 LFT | 0. 29000 265. 06 0. 30000 274. 20| 0. 68000 621. 52
LINE, PAINT, SOLID, YELLOW 4 IN | | [
0058 808- 75994 3.000 EACH | 18. 00000 54. 00| 50. 00000 150. 00| 30. 00000 90. 00
I

PRI SVATI C REFLECTCR



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 610 -8
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(4 ) 351035122 [( 5 ) 35-0918397 [( 6 ) 35-1523985
| GARI UP CONSTRUCTI ON QO INC. | RIETH RI LEY CONSTRUCTI ON | WRTZ & YATES, INC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0059 808- 75996 3.000 EACH | 20. 00000 60. 00| 10. 00000 30. 00| 30. 00000 90. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | |
REMOVE | | [
0060 808-75998 3.000 EACH | 105. 00000 315. 00| 125. 00000 375. 00| 300. 00000 900. 00
SNOWPLOMABLE RAI SED PAVENENT MARKER | | |
SECTI ON TOTALS | $ 505, 200. 00| $ 512, 881. 84] $ 556, 531. 50
------------------------------------------ i
CONTRACT TOTALS | $ 505, 200. 00| $ 512, 881. 84 $ 556, 531. 50




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 610 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
(7 ) 35 1618530 [( 8 ) 36-0872360 [( 9 ) 35-1035114
| AVERI CAN CONTRACTI NG & SERVI | CARLSON, ALBI N & COVPANY | SUPERI OR CONSTRUCTI ON CO

LINE NO/ | TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE

I
AMOUNT

UNIT PRICE UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUMP | 14000. 00000 14000. 00| 5000. 00000 5000.00]  30000. 00000 30000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 6.000 M6 | 1400. 00000 8400. 00| 1500. 00000 9000. 00| 1490. 00000 8940. 00
FIELD OFFICE, A | | |
0003 106-03285 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP | 28000. 00000 28000. 00|  45000. 00000 45000.00]  30000. 00000 30000. 00
NOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 201-90788 LUWP | 4000. 00000 4000. 00| 1500. 00000 1500. 00| 1200. 00000 1200. 00
DEBRI S, REMOVE | | |
0007 202-02240 148.000 SYS | 20. 00000 2960. 00| 25. 00000 3700. 00| 13. 00000 1924. 00
PAVEMENT REMOVAL | | |
0008 202-02241 456.000 LFT | 3. 50000 1596. 00| 4.50000 2052. 00| 4.20000 1915. 20
GUARDRAI L, REMOVE | | |
0009 202-51328 LUMP | 90000. 00000 90000. 00|  30000. 00000 30000. 00|  90000. 00000 90000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0010 203-02000 50.000 CYS | 25. 00000 1250. 00| 30. 00000 1500. 00| 20. 00000 1000. 00
EXCAVATI ON, COMMIN | | |
0011 211-06467 32.000 CYS | 50. 00000 1600. 00| 45. 00000 1440. 00| 40. 00000 1280. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0012 213-08058 5.000 CYS | 200. 00000 1000. 00| 600. 00000 3000. 00| 155. 00000 775. 00
FLOMBLE BACKFI LL | [
0013 213-08068 2.000 EACH | 50. 00000 100. 00| 250. 00000 500. 00| 500. 00000 1000. 00
DRI LLED HOLE FOR FLOMBLE BACKFI LL | | [
0014 302-07455 57.000 CYS | 50. 00000 2850. 00| 50. 00000 2850. 00| 40. 00000 2280. 00
DENSE GRADED SUBBASE [ [ [
0015 306-08043 450.000 SYS | 4. 00000 1800. 00| 11. 00000 4950. 00| 2.80000 1260. 00
M LLING TRANSI TI ON | |
0016 406-05521 1067.000 SYS | 0. 20000 213. 40| 0. 75000 800. 25| 1. 00000 1067. 00
ASPHALT FOR TACK COAT | | |
0017 601-01522 4.000 EACH | 1465. 00000 5860. 00| 1750. 00000 7000. 00| 1700. 00000 6800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-94689 3.000 EACH | 2295. 00000 6885. 00| 2150. 00000 6450. 00| 2125. 00000 6375. 00
GUARDRAI L END TREATMENT, OS | | |
0019 601-99105 556.250 LFT | 13. 00000 7231. 25| 15. 00000 8343. 75| 14. 20000 7898. 75
I

GUARDRAI L, WBEAM 6 FT. 3 IN SPACING |



CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 610 - 10
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRI CT
SET- ASI DE :
[( 7 ) 35 1618530 [( 8 ) 36-0872360 [( 9 ) 35-1035114
| AVERI CAN CONTRACTI NG & SERVI | CARLSON, ALBI N & COVPANY | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0020 601-99132 1.000 EACH | 125. 00000 125. 00| 65. 00000 65. 00| 60. 00000 60. 00
GUARDRAI L TRANSITION, VH, 6 FT. 3 IN. | [
SPACI NG [ | |
0021 605- 05523 472.000 LFT | 14. 00000 6608. 00| 10. 50000 4956. 00| 9. 00000 4248. 00
CURB, HVA | | |
0022 607-90826 4.000 EACH | 1200. 00000 4800. 00| 600. 00000 2400. 00| 250. 00000 1000. 00
GUTTER TURNOUT, CONCRETE | | |
0023 609- 06259 340.000 SYS | 80. 00000 27200. 00| 125. 00000 42500. 00| 90. 00000 30600. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I I
0024 610-07487 88.000 TON | 150. 00000 13200. 00| 105. 00000 9240. 00| 90. 00000 7920. 00
HVA FOR APPROACHES, TYPE B | | |
0025 616-02320 187.000 SYS | 4.00000 748. 00| 3. 00000 561. 00| 4.00000 748. 00
GEOTEXTI LES | | |
0026 616-06405 71.000 TON | 35. 00000 2485. 00| 150. 00000 10650. 00| 25. 00000 1775. 00
Rl PRAP, REVETMENT | | [
0027 616-51367 5.000 SYS | 300. 00000 1500. 00| 300. 00000 1500. 00| 100. 00000 500. 00
SLOPEWALL, CONCRETE, 4 IN [ [ |
0028 619-04414 4.000 EACH | 500. 00000 2000. 00| 600. 00000 2400. 00| 150. 00000 600. 00
DRAI N EXTENSI ON | |
0029 619-05926 LUWP | 1000. 00000 1000. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
ENVI RONVENTAL CONTROL | | |
0030 619-95457 LUMP |  12000. 00000 12000. 00|  16000. 00000 16000. 00|  14000. 00000 14000. 00
CLEAN AND PAI NT STRUCTURAL STEEL | | |
0031 619-98427 2.000 EACH | 500. 00000 1000. 00| 50. 00000 100. 00| 1500. 00000 3000. 00
CLEAN DRAI NS | | |
0032 702-51110 480.000 LBS | 7. 50000 3600. 00| 4. 00000 1920. 00| 10. 00000 4800. 00
GRATES, BASINS, AND FI TTINGS, CAST |RON | | |
0033 702-51863 96.000 EACH | 10. 00000 960. 00| 12. 50000 1200. 00| 10. 00000 960. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |
0034 702-92857 18.000 CYS | 1000. 00000 18000. 00| 1000. 00000 18000. 00| 1000. 00000 18000. 00
CONCRETE, C, SUBSTRUCTURE | |
0035 703-51030 1152.000 LBS | 1. 20000 1382. 40| 1. 00000 1152. 00| 1. 00000 1152. 00
REI NFORCI NG STEEL | | |
0036 703-51032 26873.000 LBS | 1. 20000 32247. 60| 1. 00000 26873. 00| 0. 98000 26335. 54
REI NFORCI NG STEEL, EPOXY COATED | | |
0037 704-51002 57.000 CYS | 1000. 00000 57000. 00| 600. 00000 34200. 00| 570. 00000 32490. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0038 706-05732 4.000 EACH | 1350. 00000 5400. 00| 1500. 00000 6000. 00| 2825. 00000 11300. 00
I I
I I

, MODI FI ED |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 610 -11
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96 ROUTE : SR 49
CALL ORDER : 610 CONTRACT ID : B -27826-A COUNTI ES : PORTER
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : LAPORTE Di STRICT
SET- ASI DE :
(7 ) 35 1618530 [( 8 ) 36-0872360 [( 9 ) 35-1035114
| AVERI CAN CONTRACTI NG & SERVI | CARLSON,  ALBI N & COMPANY | SUPERI CR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0039 706-51020 13.000 CYS | 450. 00000 5850. 00| 600. 00000 7800. 00| 725. 00000 9425. 00
CONCRETE, C, RAILING | | |
0040 709-51821 LUWP | 2000. 00000 2000. 00| 2000. 00000 2000. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0041 711-51038 LUMP |  40000. 00000 40000.00]  25000. 00000 25000. 00|  60000. 00000 60000. 00
STRUCTURAL STEEL | | |
0042 711-93035 LUMP |  25000. 00000 25000.00|  20000. 00000 20000.00|  40000. 00000 40000. 00
JACKI NG AND SUPPORTI NG STRUCTURAL STEEL | | |
0043 722-51401 1068.000 SFT | 20. 00000 21360. 00| 35. 00000 37380. 00| 20. 00000 21360. 00
BRI DGE DECK PATCH NG FULL DEPTH |
0044 722-51842 1343.000 SYS | 40. 00000 53720. 00| 55. 00000 73865. 00| 45. 00000 60435. 00
BRI DGE DECK OVERLAY | |
0045 722-51846 14.000 CYS | 330. 00000 4620. 00| 330. 00000 4620. 00| 330. 00000 4620. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | [ |
0046 722-51852 1602.000 SFT | 5. 00000 8010. 00| 30. 00000 48060. 00| 10. 00000 16020. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | [
0047 722-60824 1187.000 SYS | 4. 00000 4748. 00| 8. 00000 9496. 00| 3. 00000 3561. 00
SURFACE M LLI NG | | |
0048 724-03276 219.000 LFT | 65. 00000 14235. 00| 100. 00000 21900. 00| 72. 00000 15768. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0049 801- 04308 5.000 EACH | 180. 00000 900. 00| 225. 00000 1125. 00| 140. 00000 700. 00
ROAD CLOSURE S| GN ASSENMBLY | | |
0050 801-06625 14.000 EACH | 60. 00000 840. 00| 79. 00000 1106. 00| 70. 00000 980. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0051 801- 06640 8.000 EACH | 80. 00000 640. 00| 92. 00000 736. 00| 100. 00000 800. 00
CONSTRUCTI ON SI GN, A | |
0052 801-06775 LUWP |  13500. 00000 13500. 00| 1350. 00000 1350.00|  15600. 00000 15600. 00
MAI NTAI NI NG TRAFFI C | | |
0053 801-07118 48.000 LFT | 7. 50000 360. 00| 18. 00000 864. 00| 9. 90000 475. 20
BARRI CADE, |11 -A | | |
0054 801-07119 48.000 LFT | 8. 00000 384. 00| 19. 00000 912. 00| 9. 90000 475. 20
BARRI CADE, |11-B [ [ |
0055 802-91122 2.000 EACH | 60. 00000 120. 00| 150. 00000 300. 00| 500. 00000 1000. 00
SI'GN, GROUND MOUNTED, RESET | | |
0056 808-06713 914.000 LFT | 0. 50000 457. 00| 0. 29000 265. 06| 0. 30000 274. 20
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0057 808-06714 914.000 LFT | 0. 50000 457. 00| 0. 29000 265. 06| 0. 30000 274. 20
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0058 808- 75994 3.000 EACH | 48. 00000 144. 00| 18. 00000 54. 00| 1. 00000 3.00
|

PRI SMATI C REFLECTOR [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 530, 721. 96
CALL CRDER : 610 CONTRACT ID :
LETTI NG DATE : 01/19/05 10:00 AM DI STRI CT :

SET- ASI DE :

B -27826-A
LAPCRTE DI STRI CT

DATE :
PAGE :

ROUTE : SR 49
COUNTI ES : PORTER

01/ 28/ 05
610 - 12

[( 7 ) 35 1618530
| AVERI CAN CONTRACTI NG & SERVI

LINE NO/ ITEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE
__________________________________________ Fo e e e e aam
0059 808- 75996 3.000 EACH | 35. 00000
SNOWPLOMBLE RAI SED PAVEMENT MARKER, |
REMOVE |
0060 808- 75998 3.000 EACH | 175. 00000
SNOWPLOWABLE RAI SED PAVENENT MARKER
SECTI ON TOTALS | $
__________________________________________ Fom e e e e e =
CONTRACT TOTALS | $

[( 8 ) 36-0872360
| CARLSON, ALBI N & COMPANY [

AMOUNT| UNI T PRI CE
T i0s.00 20 00000
|
525. 00|| 105. 00000
566, 978. 65|I $
e eve s s

( 9 ) 35-1035114
S
|
AMOUNT|  UNIT PRICE
____________ B
60. 00| 32. 00000
|
315. 00| 300. 00000
I
571, 278. 12| $

571, 278. 12| $

UPERI OR CONSTRUCTI ON CO

900. 00

609, 972. 29

609, 972. 29




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 050, 172. 87

CALL CRDER : 620 CONTRACT ID :

LETTI NG DATE : 01/19/05 10:00 AM DI STR CT :
CONTRACT TI ME :

CONTRACT DESCRI PTI ON :

SET- ASI DE :

VENDOR RANKI NG :

B -27837-A
GREENFI ELD DI STRI CT
09/ 14/ 05 COVPLETI ON DATE

RQUTE :
COUNTI ES :

PROJECT( S)

1-74
MARI ON

DATE

PAGE :

01/ 28/ 05
620 -1

1 35-1618530 AVERI CAN CONTRACTI NG & SERVI CES

2  35-1364963 ERBER & M LLI GAN CONSTR. QO

3  35-2040801 GOHVANN ASPHALT & CONSTRUCTI QN, | NC.
4  05-0558668 WEDDLE BROTHERS H GHWAY GROUP LLC
5 35-1128289 BEATY CONSTRUCTI QN, | NC.

6  35-1917625 M LESTONE CONTRACTCRS, L.P.

7  35-1609544 SCHUTT- LOCKABI LL GO

8  35-1035114 SUPERI CR CONSTRUCTI ON CO

BB RBP

1,320, 901.

139.

. 0000%
. 6747%
. 6370%
. 7298%
. 7841%
. 1296%
. 3654%

4336%

[( 1 ) 351618530
| AVERI CAN CONTRACTI NG & SERVI

LINE NO/ ITEM CODE / ALT [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE

SECTI ON 0001 REPLACE SUPERSTRUCTURE

0001 105-06845 LUWP | 8000. 00000
CONSTRUCTI ON ENG NEERI NG |

0002 105-07039 9.000 MXS | 1250. 00000
FIELD OFFICE, B |

0003 106-03285 1.000 DA | 1. 00000
FAI LED MATERI AL |

0004 106-03289 1.000 DAL | 1. 00000
QUALI TY ASSURANCE ADJUSTMENT |

0005 110-01001 LUMP |  45000. 00000
NOBI LI ZATI ON AND DEMOBI LI ZATI ON

0006 202-02189 2.000 EACH | 150. 00000
BRI DGE | DENTI FI CATI ON NARKERS, REMOVE |
AND RESET [

0007 202-02240 119.000 SYS | 10. 00000
PAVEMENT REMOVAL |

0008 202-02241 1717.000 LFT | 2.00000
GUARDRAI L, REMOVE |

0009 202-02277 2015.000 LFT | 4.00000
QUTTER, LIP, REMOVE |

0010 202-51328 LUMP | 110000. 00000

PRESENT STRUCTURE, REMOVE PCRTI ONS |

45000.
300.

1190.

3434.

8060.

110000.

00|

00|
00|
00|

00|

2 ) 35-1364963
RBER & M LLI GAN CONSTR. GO,

8500.

1100.

47500.

200.

17.
2.
2.

155000.

UNI'T PRI CE

00000
00000

. 00000
. 00000

00000
00000

50000

25000

75000

00000

8500.

9900.

1.

1.

47500.

400.

2082.

3863.

5541.

155000.

50|
25|
25|

00|

3 ) 35-2040801

UN'T PR CE

6000.

1350.

49000.

210.

19.

2.

3.

125000.

00000
00000

. 00000
. 00000

00000
00000

00000

00000

50000

00000

| GOHVANN ASPHALT & CONSTR.

6000.

12150.

1.

1.

49000.

420.

2261.

3434.

7052.

125000.

I'N

00
00
00
00

00

00

50

00



ENG NEER S ESTI MATE: $ 1, 050, 172. 87

CALL CRDER : 620

LETTI NG DATE : 01/19/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STR CT :

B -27837-A

GREENFI ELD DI STRI CT

RQUTE : |-74
MARI ON

COUNTI ES :

DATE :
PAGE :

01/ 28/ 05
620 -2

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY

0011 202-91385 5. 000
I NLET, REMOVE

0012 202-91840 185. 000
FENCE, CHAIN LI NK, REMOVE

0013 203-02000 615. 000
EXCAVATI ON, COWON

0014 205-06937 2012. 000
TEMPORARY SI LT FENCE

0015 206-51230 86. 000

-

FT

CYs

EXCAVATI ON, FCQUNDATI ON, UNCLASSI FI ED

0016 208-51500
RESHAPE SPI LL SLOPES

0017 211-06467 31. 000
AGGREGATE FOR END BENT BACKFI LL
0018 213-52830 5. 000
FLOMBLE MORTAR

0019 301-07448 388. 000
COVPACTED AGGREGATE, NO 53, BASE

0020 302-07455 26. 000
DENSE GRADED SUBBASE

0021 306-08033 4240. 000
M LLING ASPHALT, 1 IN.

0022 306-08043 400. 000
M LLING TRANSI TI ON

0023 402-07432 96. 000
HVA SURFACE, TYPE A

0024 402-07433 266. 000
HVA SURFACE, TYPE B

0025 402-07435 287. 000
HVA | NTERVEDI ATE, TYPE A

0026 405-05518 1160. 000
ASPHALT FOR PRI ME COAT

0027 406-05520 1. 300
ASPHALT FOR TACK COAT

0028 601-01522 4. 000
GUARDRAI L TRANSI TI ON TYPE TGB

0029 601-02103 100. 000

LUWP

Q

S

CYs

EACH

LFT

GUARDRAI L, W BEAM SHOP CURVEb, 6 FT. 3

I'N. SPACI NG

1 ) 35-1618530

UNIT PRI CE

25

3500

70

120

26

60.

44

44.

39.

100.

1400.

16

. 40000

00000

00000

00000

00000

00000

00000

. 60000

. 80000

00000

00000

00000

. 35000

00000

00000

00000

I
ANMERI CAN CONTRACTI NG & SERVI |

I
AMOUNT]

2816.

2150

3500

2170

600

10088

1560

6784.

720

4224.

11704.

11193.

406.

130.

5600

1600

00|
00|
00|
00|
00|
00|
00|
00|

00|

2

35

3000.

35

100

20

35

53.

53

48.

150.

1550

17.

UNIT PRI CE

. 25000

00000

00000

00000

00000

00000

00000

. 00000

. 00000

00000

00000

00000

. 05000

00000

00000

50000

) 35-1364963
ER & M LLI GAN CONSTR.  CO

4527.
3010.
3000.
1085.
500
7760.
910.
8480.
800
5088.
14098
13776.
58.
195
6200.

1750.

3 ) 35-2040801

| GOHVANN ASPHALT & CONSTR., IN
UNIT PRI CE AMOUNT

25000000  1250.00
3. 50000 647.50
11. 75000 7226. 25
1. 35000 2716. 20
27. 00000 2322. 00
3000. 00000 3000. 00
50. 00000 1550. 00
125. 00000 625. 00
17. 00000 6596. 00
55. 00000 1430. 00
2. 10000 8904. 00
3. 75000 1500. 00
43. 00000 4128. 00
43. 00000 11438. 00
38. 00000 10906. 00
0. 35000 406. 00
100. 00000 130. 00
1600. 00000 6400. 00
16. 90000 1690. 00



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 620 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
[( 1 ) 351618530 [( 2 ) 35-1364963 [( 3 ) 35-2040801
| AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN OONSTR  CO. | GCHVANN ASPHALT & CONSTR., | N
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVDUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0030 601-07023 4.000 EACH | 3500. 00000 14000. 00| 4250. 00000 17000. 00| 4125. 00000 16500. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 |
0031 601-07024 4.000 EACH | 3900. 00000 15600. 00 4700. 00000 18800. 00| 4625. 00000 18500. 00
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 |
0032 601-94689 4.000 EACH | 2300. 00000 9200. 00| 2200. 00000 8800. 00| 2015. 00000 8060. 00
GUARDRAI L END TREATMENT, ©S | |
0033 601-99105 1475.000 LFT | 12. 00000 17700. 00| 13. 00000 19175. 00| 13. 25000 19543. 75
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | [
0034 602-06639 780.000 LFT | 16. 00000 12480. 00| 18. 00000 14040. 00| 23. 00000 17940. 00
TEMPCRARY CONCRETE BARRI ER, ANCHORED | [
0035 602-06646 360.000 LFT | 15. 00000 5400. 00| 16. 00000 5760. 00| 21. 00000 7560. 00
TEMPORARY CONCRETE BARRI ER | |
0036 602-06729 16.000 EACH | 8. 00000 128. 00| 8. 00000 128. 00| 7.00000 112. 00
BARRI ER DELI NEATCR | | |
0037 603-06045 185.000 LFT | 21. 20000 3922. 00| 22. 50000 4162. 50| 11. 00000 2035. 00
FENCE, CHAIN LINK, 48 IN | | |
0038 609- 06259 160.000 SYS | 60. 00000 9600. 00| 67. 50000 10800. 00| 55. 00000 8800. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I I
0039 616-02320 326.000 SYS | 4.00000 1304. 00| 3. 00000 978. 00| 2. 50000 815. 00
GEOTEXTI LES | | |
0040 616- 06405 188.000 TON | 25. 00000 4700. 00| 25. 00000 4700. 00| 32. 00000 6016. 00
RI PRAP, REVETNMENT | |
0041 616-06455 432.000 SYS | 45. 00000 19440. 00| 35. 00000 15120. 00| 50. 00000 21600. 00
SLOPEWALL | | |
0042 621-01004 2.000 EACH | 675. 00000 1350. 00| 625. 00000 1250. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG [ | |
0043 621-02363 1626.000 SYS | 0. 45000 731. 70| 0. 75000 1219. 50| 0. 45000 731.70
MULCHED SEEDING T, CONVENTIONAL M X | | |
0044 621-02770 1161.000 SYS | 1. 35000 1567. 35 2.00000 2322. 00| 1. 35000 1567. 35
EROSI ON CONTROL BLANKET | | |
0045 621-06559 1626. 000 SYS | 0. 55000 894. 30| 0. 85000 1382. 10| 0. 55000 894. 30
MULCHED SEEDI NG R | | |
0046 621-06574 289.000 SYS 3.10000 895. 90| 12. 00000 3468. 00| 3. 10000 895. 90
SODDI NG
0047 701-96089 40. 00000 20600. 00 45. 00000 23175. 00 52. 00000 26780. 00

Pl LE, CONCRETE, STEEL SHELL ENCASED, O.

I
|
515.000 LFT
I
250 IN., 14 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 28/ 05
620 -4

ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1618530 [( 2 ) 35-1364963 [ 3 ) 35-2040801
| AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTR  CO. | GOHVANN ASPHALT & CONSTR., I N
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0048 702-51005 75.000 CYS | 700. 00000 52500. 00| 450. 00000 33750. 00| 880. 00000 66000. 00
CONCRETE, A, SUBSTRUCTURE | | |
0049 703-51030 11567.000 LBS | 0. 90000 10410. 30| 0. 80000 9253. 60| 0. 80000 9253. 60
REI NFORCI NG STEEL | [ [
0050 703-51032 92922.000 LBS | 1. 00000 92922. 00| 0. 85000 78983. 70| 0. 90000 83629. 80
REI NFORCI NG STEEL, EPOXY COATED [ | |
0051 704-51002 312.000 CYS | 500. 00000 156000. 00| 435. 00000 135720. 00| 465. 00000 145080. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706-06349 516. 000 LFT | 58. 00000 29928. 00| 92. 00000 47472. 00| 75. 00000 38700. 00
RAILING TX [ | [
0053 706- 06372 4.000 EACH | 1500. 00000 6000. 00| 1850. 00000 7400. 00| 1850. 00000 7400. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | |
0054 707-05983 1276.000 LFT | 125. 00000 159500. 00| 90. 00000 114840. 00| 120. 00000 153120. 00
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | |
36 IN. X 12 IN | | |
0055 709-51821 LUWP | 7000. 00000 7000. 00| 8000. 00000 8000. 00| 7600. 00000 7600. 00
SURFACE SEAL | | |
0056 715-05407 120.000 LFT | 8. 00000 960. 00| 5. 00000 600. 00| 7.00000 840. 00
PI PE, END BENT DRAIN, 6 IN. | | [
0057 728-98377 UVP | 8000. 00000 8000. 00| 9250. 00000 9250.00|  11970. 00000 11970. 00
MASONRY COATI NG | | |
0058 801-04308 5.000 EACH | 350. 00000 1750. 00| 250. 00000 1250. 00| 350. 00000 1750. 00
ROAD CLOSURE S| GN ASSEMBLY | [ |
0059 801-06625 56.000 EACH | 75. 00000 4200. 00| 135. 00000 7560. 00| 72. 00000 4032. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0060 801-06640 34.000 EACH | 90. 00000 3060. 00| 125. 00000 4250. 00| 88. 00000 2992. 00
CONSTRUCTI ON SI G\, A | |
0061 801-06710 40.000 DAY | 20. 00000 800. 00| 15. 00000 600. 00| 23. 00000 920. 00
FLASH NG ARROW SI GN | | |
0062 801-07118 80.000 LFT | 12. 00000 960. 00| 13. 50000 1080. 00| 12. 00000 960. 00
BARRI CADE, I11-A | | |
0063 802-05701 128.800 LFT | 12. 75000 1642. 20| 16. 00000 2060. 80| 12. 75000 1642. 20
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE [ | |
0064 802-07060 19.000 EACH | 50. 00000 950. 00| 85. 00000 1615. 00| 50. 00000 950. 00
SIGN, SHEET, RELOCATE | |
0065 808-06712 500.000 LFT | 0. 25000 125. 00| 0. 20000 100. 00| 0. 25000 125. 00
LINE, PAINT, BROKEN, YELLON 4 IN | | [
0066 808-06713 3087.000 LFT | 0. 18000 555. 66 0. 20000 617. 40| 0. 18000 555. 66
|

LINE, PAINT, SQLID, VHITE, 4 IN.



ENG NEER S ESTI MATE: $ 1, 050, 172. 87

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

B -27837-A
GREENFI ELD DI STRI CT

DATE :
PAGE :

RQUTE : |-74
COUNTIES : NARI ON

CALL CRDER : 620 CONTRACT ID :
LETTI NG DATE : 01/19/05 10:00 AM DI STR CT :
SET- ASI DE :

01/ 28/ 05
620 -5

1 ) 35-1618530

LINE NO/ ITEM CODE / ALT

I ( [( 2 ) 35-1364963 [( 3
| AVERI CAN CONTRACTI NG & SERVI | ERBER & M LLI GAN CONSTR. CQ
| I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE
------------------------------------------ g
0067 808-06714 5000.000 LFT | 0. 15000 750. 00| 0. 20000 1000. 00| 0. 15000
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0068 808- 75035 33.000 LFT | 3. 20000 105. 60| 2. 50000 82. 50| 3. 20000
LINE, PAINT, SOLID, WH TE, 24 IN. | |
0069 801-06775 LUWP | 5500. 00000 5500.00]  39500. 00000 39500.00]  15000. 00000
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS [ $ 947, 333. 81| $ 972, 672. 35| $
------------------------------------------ S
OONTRACT TOTALS [ $ 947, 333. 81| $ 972, 672. 35| $

) 35-2040801
| GOHVANN ASPHALT & CONSTR., I N

15000. 00

991, 261. 31

991, 261. 31




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 620 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1128289 [( 6 ) 35-1917625
| WEDDLE BROTHERS H GHWAY GRQU | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
SECTI ON 0001  REPLACE SUPERSTRUCTURE
I I I
0001 105-06845 LUWP | 7379. 60000 7379. 60| 6500. 00000 6500. 00| 7558. 70000 7558. 70
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07039 9.000 MXS | 1142. 59000 10283. 31 1845. 00000 16605. 00| 2653. 41000 23880. 69
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL [ | [
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTMENT [ | |
0005 110-01001 LUMP |  47514. 39000 47514.39]  50000. 00000 50000. 00|  52065. 00000 52065. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0006 202-02189 2.000 EACH | 153. 74000 307. 48| 110. 00000 220. 00| 104. 98000 209. 96
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | | [
AND RESET | [ |
0007 202-02240 119.000 SYS | 12. 30000 1463. 70| 21. 00000 2499. 00| 33. 15000 3944. 85
PAVEMENT REMOVAL | | |
0008 202-02241 1717.000 LFT | 1. 54000 2644. 18| 1. 60000 2747. 20| 1. 58000 2712. 86
GUARDRAI L, REMOVE | | |
0009 202-02277 2015.000 LFT | 1. 67000 3365. 05| 8. 50000 17127. 50| 3. 56000 7173. 40
QUTTER, LIP, REMOVE | | [
0010 202-51328 LUMP | 277483. 66000 277483.66] 118886. 50000 118886. 50| 131787. 89000 131787. 89
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0011 202-91385 5.000 EACH | 178. 92000 894. 60| 250. 00000 1250. 00| 587. 36000 2936. 80
I NLET, REMOVE [ [
0012 202-91840 185.000 LFT | 2.31000 427. 35 2. 50000 462. 50| 2.36000 436. 60
FENCE, CHAI N LINK, REMOVE | | [
0013 203-02000 615.000 CYS | 12. 63000 7767. 45 15. 50000 9532. 50 18. 33000 11272. 95
EXCAVATI ON, COVMON [ | [
0014 205-06937 2012.000 LFT | 2.10000 4225. 20| 1. 40000 2816. 80| 1. 42000 2857. 04
TEMPORARY SI LT FENCE | | |
0015 206-51230 86.000 CYS | 12. 65000 1087. 90| 15. 50000 1333. 00| 25. 23000 2169. 78
EXCAVATI ON, FOUNDATI ON, UNCLASSI FIED | | |
0016 208-51500 LUWP | 2227. 94000 2227. 94 3700. 00000 3700. 00| 5439. 53000 5439. 53
RESHAPE SPI LL SLOPES | | |
0017 211-06467 31.000 CYS | 46. 01000 1426. 31| 42. 00000 1302. 00| 83. 75000 2596. 25
AGGREGATE FOR END BENT BACKFI LL | | |
0018 213-52830 5.000 CYS | 305. 86000 1529. 30| 105. 00000 525. 00| 159. 35000 796. 75
I

FLOMBLE MORTAR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 620 -7
TABULATI ON CF B DS
ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1128289 [( 6 ) 35-1917625
| WEDDLE BROTHERS H GHWAY GRQU | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0019 301-07448 388.000 TON | 17. 85000 6925. 80| 22. 60000 8768. 80| 19. 33000 7500. 04
COMPACTED AGGREGATE, NO 53, BASE | | |
0020 302-07455 26.000 CYS | 41. 12000 1069. 12| 60. 00000 1560. 00| 70. 95000 1844. 70
DENSE GRADED SUBBASE [ | |
0021 306-08033 4240.000 SYS | 0. 10000 424. 00| 2. 50000 10600. 00| 0. 90000 3816. 00
M LLING ASPHALT, 1 IN. [ | |
0022 306-08043 400.000 SYS | 0. 01000 4. 00| 2. 50000 1000. 00| 4.73000 1892. 00
M LLI NG, TRANSI TI ON | | |
0023 402-07432 96.000 TON | 44. 07000 4230. 72| 46. 00000 4416. 00 61. 50000 5904. 00
HVA SURFACE, TYPE A | | [
0024 402-07433 266.000 TON | 44. 07000 11722. 62| 46. 00000 12236. 00| 61. 50000 16359. 00
HVA SURFACE, TYPE B | | |
0025 402-07435 287.000 TON | 38. 95000 11178. 65| 41. 00000 11767. 00| 62. 25000 17865. 75
HVA | NTERVEDI ATE, TYPE A | | |
0026 405-05518 1160.000 SYS | 0. 36000 417. 60| 0. 40000 464. 00| 0. 60000 696. 00
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 1.300 TON | 102. 49000 133. 24 108. 00000 140. 40 249. 00000 323.70
ASPHALT FOR TACK COAT | | |
0028 601-01522 4.000 EACH | 1639. 91000 6559. 64 1723. 00000 6892. 00| 1679. 71000 6718. 84
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-02103 100.000 LFT | 17. 32000 1732. 00| 18. 20000 1820. 00| 17. 74000 1774. 00
GUARDRAI L, W BEAM SHOP CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0030 601-07023 4.000 EACH | 4227. 90000 16911. 60| 4500. 00000 18000. 00| 4330. 51000 17322. 04
ENERGY ABSORBI NG TERM NAL, CZ, TL- 2 | | |
0031 601-07024 4.000 EACH | 4740. 37000 18961. 48| 5000. 00000 20000. 00| 4855. 42000 19421. 68
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | [
0032 601-94689 4.000 EACH | 2065. 26000 8261. 04 2200. 00000 8800. 00| 2115. 39000 8461. 56
GUARDRAI L END TREATMENT, OS | [ |
0033 601-99105 1475.000 LFT | 13. 58000 20030. 50| 14. 00000 20650. 00| 13. 91000 20517. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | |
0034 602- 06639 780.000 LFT | 17. 51000 13657. 80| 14. 00000 10920. 00| 14. 74000 11497. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | [
0035 602-06646 360.000 LFT | 16. 00000 5760. 00| 14. 00000 5040. 00| 12. 00000 4320. 00
TEMPORARY CONCRETE BARRI ER | | |
0036 602-06729 16.000 EACH | 7.17000 114. 72| 16. 00000 256. 00| 18. 96000 303. 36
BARRI ER DELI NEATOR | | |
0037 603-06045 185.000 LFT | 11. 27000 2084. 95| 12. 00000 2220. 00| 11. 55000 2136. 75
I I

FENCE, CHAIN LINK, 48 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 620 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRICT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1128289 [( 6 ) 35-1917625
| WEDDLE BROTHERS H GHWAY GRQU | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0038 609- 06259 160.000 SYS | 48. 08000 7692. 80| 65. 00000 10400. 00| 65. 25000 10440. 00
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN I I |
0039 616-02320 326.000 SYS | 2. 01000 655. 26| 1. 70000 554. 20| 2. 79000 909. 54
GEOTEXTI LES | | |
0040 616-06405 188.000 TON | 17. 39000 3269. 32 29. 00000 5452. 00| 27. 25000 5123. 00
Rl PRAP, REVETMENT | |
0041 616-06455 432.000 SYS | 35. 35000 15271. 20| 91. 00000 39312. 00| 58. 02000 25064. 64
SLOPEWALL | | |
0042 621-01004 2.000 EACH | 691. 84000 1383. 68| 215. 00000 430. 00| 708. 63000 1417. 26
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-02363 1626.000 SYS | 0. 46000 747. 96| 0. 55000 894. 30| 0. 47000 764. 22
MULCHED SEEDING T, CONVENTIONAL M X | | |
0044 621-02770 1161.000 SYS | 1. 38000 1602. 18| 1. 50000 1741. 50| 1. 42000 1648. 62
ERCS| ON CONTROL BLANKET [ | |
0045 621- 06559 1626.000 SYS | 0. 56000 910. 56 0. 80000 1300. 80| 0. 58000 943. 08
MULCHED SEEDI NG R | | |
0046 621-06574 289.000 SYS | 3. 18000 919. 02 6. 85000 1979. 65| 3. 25000 939. 25
SODDI NG | | |
0047 701-96089 515.000 LFT | 32. 82000 16902. 30| 40. 00000 20600. 00| 45. 52000 23442. 80
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | | |
250 IN., 14 IN. | | |
0048 702-51005 75.000 CYS | 419. 33000 31449. 75| 970. 00000 72750. 00| 826. 24000 61968. 00
CONCRETE, A, SUBSTRUCTURE | |
0049 703-51030 11567.000 LBS | 0. 72000 8328. 24| 0. 70000 8096. 90| 0. 72000 8328. 24
REI NFORCI NG STEEL | |
0050 703-51032 92922.000 LBS | 0. 76000 70620. 72| 0. 80000 74337. 60| 0. 78000 72479. 16
REI NFORCI NG STEEL, EPOXY COATED | [ |
0051 704-51002 312.000 CYS | 421. 39000 131473. 68 495. 00000 154440. 00| 566. 50000 176748. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0052 706-06349 516.000 LFT | 89. 17000 46011. 72 90. 00000 46440. 00| 91. 34000 47131. 44
RAILING TX | | [
0053 706- 06372 4.000 EACH | 1855. 15000 7420. 60| 1864. 00000 7456. 00| 1900. 17000 7600. 68
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TTX | [ |
0054 707-05983 1276.000 LFT | 93. 64000 119484. 64| 110. 00000 140360. 00| 105. 69000 134860. 44
STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | | |
36 IN. X 12 IN. | [ |
0055 709-51821 LUWP | 7948. 44000 7948. 44| 7800. 00000 7800. 00| 8141. 56000 8141. 56
|

SURFACE SEAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 620 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 05 0558668 [( 5 ) 35-1128289 [( 6 ) 35-1917625
| WEDDLE BROTHERS H GHWAY GRQU | BEATY CONSTRUCTI ON, | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0056 715-05407 120.000 LFT | 5. 28000 633. 60| 3. 50000 420. 00| 20. 30000 2436. 00
PI PE, END BENT DRAIN, 6 IN. | |
0057 728-98377 LUWP | 9216. 30000 9216. 30| 9000. 00000 9000. 00| 9439. 98000 9439. 98
MASONRY COATI NG | |
0058 801-04308 5.000 EACH | 291. 08000 1455. 40| 305. 00000 1525. 00| 236. 21000 1181. 05
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801- 06625 56.000 EACH | 49. 20000 2755. 20| 52. 00000 2912. 00| 131. 23000 7348. 88
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801-06640 34.000 EACH | 91. 22000 3101. 48] 100. 00000 3400. 00| 102. 88000 3497. 92
CONSTRUCTI ON SIGN, A | |
0061 801-06710 40.000 DAY | 41. 00000 1640. 00| 45. 00000 1800. 00| 14. 17000 566. 80
FLASHI NG ARROW SI GN | | |
0062 801-07118 80.000 LFT | 9. 89000 791. 20| 12. 00000 960. 00| 12. 59000 1007. 20
BARRI CADE, I11-A [ [ |
0063 802-05701 128.800 LFT | 13. 07000 1683. 42| 14. 00000 1803. 20| 13. 39000 1724. 63
SIGN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0064 802-07060 19.000 EACH | 51. 25000 973. 75| 54. 00000 1026. 00| 52. 50000 997. 50
SIGN, SHEET, RELOCATE [ | |
0065 808-06712 500.000 LFT | 0. 15000 75. 00| 0. 20000 100. 00| 0. 22000 110. 00
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0066 808-06713 3087.000 LFT | 0. 15000 463. 05 0. 20000 617. 40| 0. 18000 555. 66
LINE, PAINT, SOLID, WHTE, 4 IN. | | |
0067 808-06714 5000.000 LFT | 0. 15000 750. 00| 0. 20000 1000. 00| 0. 16000 800. 00
LINE, PAINT, SOLID, YELLON 4 IN | | |
0068 808- 75035 33.000 LFT | 3. 07000 101. 31| 3. 25000 107. 25| 2.36000 77.88
LINE, PAINT, SOLID, WH TE, 24 IN | | |
0069 801-06775 LUVP |  15147. 21000 15147.21|  21000. 00000 21000.00]  19086. 64000 19086. 64
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 1,011, 087. 89| $ 1,021, 075. 00| $ 1,043, 294. 99
------------------------------------------ o m m e m e e e e e e et e e e e e e e e e e e e e e e e e e eee oo
CONTRACT TOTALS | $ 1,011, 087. 89| $ 1,021, 075. 00| $ 1,043, 294. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 620 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL CRDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MAR ON
LETTI NG DATE : 01/19/05 10: 00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
(7 ) 35 1609544 [( 8 ) 35-1035114 I ( )
| SCHUTT- LOOKABI LL CO | SUPERI CR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e meee e

SECTI ON 0001 REPLACE SUPERSTRUCTURE

I
0001 105-06845 LUWP | 7400. 00000 7400. 00| 75000. 00000 75000. 00

I

I

CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 9.000 M | 2000. 00000 18000. 00| 1300. 00000 11700. 00|
FIELD OFFICE, B | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00|
FAI LED MATERI AL | | |
0004 106-03289 1.000 DAL | 1. 00000 1. 00| 1. 00000 1. 00|
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  53600. 00000 53600.00]  50000. 00000 50000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02189 2.000 EACH | 100. 00000 200. 00| 100. 00000 200. 00|
BRI DGE | DENTI FI CATI ON MARKERS, REMOVE | | |
AND RESET [ | |
0007 202-02240 119.000 SYS | 12. 00000 1428. 00| 19. 36000 2303. 84|
PAVEMENT REMOVAL | | |
0008 202-02241 1717.000 LFT | 1. 70000 2918. 90| 1. 50000 2575. 50|
GUARDRAI L, REMOVE [ [ |
0009 202-02277 2015.000 LFT | 2.20000 4433. 00| 4. 53000 9127. 95|
QUTTER LIP, REMOVE [ | |
0010 202-51328 LUWP |  240045. 00000 240045. 00|  175000. 00000 175000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0011 202-91385 5.000 EACH | 100. 00000 500. 00| 425. 00000 2125. 00|
I NLET, REMOVE | | |
0012 202-91840 185.000 LFT | 2. 55000 471. 75| 2. 25000 416. 25|
FENCE, CHAIN LINK, REMOVE | | |
0013 203-02000 615.000 CYS | 15. 00000 9225. 00| 18. 15000 11162. 25|
EXCAVATI ON, COMVON | | |
0014 205-06937 2012.000 LFT | 1. 52000 3058. 24| 1. 35000 2716. 20|
TEMPORARY SI LT FENCE | | |
0015 206-51230 86.000 CYS | 20. 00000 1720. 00| 14. 30000 1229. 80|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0016 208-51500 LUWP | 6554. 00000 6554.00] 125000. 00000 125000. 00|
RESHAPE SPI LL SLOPES | | [
0017 211-06467 31.000 CYS | 50. 00000 1550. 00| 36. 00000 1116. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0018 213-52830 5.000 CYS | 100. 00000 500. 00| 83. 50000 417. 50|
| I

FLOMBLE MORTAR |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 620 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD Di STRICT
SET- ASI DE :
(7 ) 35 1609544 [( 8 ) 35-1035114 I ( )
| SCHUTT- LOOKABI LL CO | SUPERI CR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ S
0019 301-07448 388.000 TON | 20. 00000 7760. 00| 18. 00000 6984. 00|
COMPACTED AGGREGATE, NO 53, BASE | | |
0020 302-07455 26.000 CYS | 50. 00000 1300. 00| 36. 00000 936. 00|
DENSE GRADED SUBBASE | | |
0021 306-08033 4240.000 SYS | 1. 30000 5512. 00| 0. 90000 3816. 00|
MLLING ASPHALT, 1 IN | | |
0022 306-08043 400.000 SYS | 1. 30000 520. 00| 3. 75000 1500. 00|
M LLI NG, TRANSI TI ON | | |
0023 402-07432 96.000 TON | 48. 59000 4664. 64| 43. 00000 4128. 00|
HVA SURFACE, TYPE A | | |
0024 402-07433 266.000 TON | 48. 59000 12924. 94| 43. 00000 11438. 00|
HVA SURFACE, TYPE B | | |
0025 402-07435 287.000 TON | 42. 94000 12323. 78| 38. 00000 10906. 00|
HVA | NTERVEDI ATE, TYPE A | | [
0026 405-05518 1160.000 SYS | 0. 40000 464. 00| 0. 35000 406. 00|
ASPHALT FOR PRI ME COAT | | |
0027 406- 05520 1.300 TON | 113. 00000 146. 90| 100. 00000 130. 00|
ASPHALT FOR TACK COAT | | |
0028 601-01522 4.000 EACH | 1800. 00000 7200. 00| 1600. 00000 6400. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601-02103 100.000 LFT | 19. 00000 1900. 00| 16. 90000 1690. 00|
GUARDRAI L, W BEAM SH(P CURVED, 6 FT. 3 | | |
IN. SPACI NG [ | |
0030 601-07023 4.000 EACH | 4660. 00000 18640. 00| 4125. 00000 16500. 00|
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2 | | |
0031 601-07024 4.000 EACH | 5220. 00000 20880. 00| 4625. 00000 18500. 00|
ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 | | |
0032 601-94689 4.000 EACH | 2300. 00000 9200. 00| 2015. 00000 8060. 00|
GUARDRAI L END TREATMENT, OS | [ |
0033 601-99105 1475.000 LFT | 15. 00000 22125. 00| 13. 25000 19543. 75|
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |
0034 602- 06639 780.000 LFT | 19. 00000 14820. 00| 13. 67000 10662. 60|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0035 602- 06646 360.000 LFT | 17. 00000 6120. 00| 12. 35000 4446. 00|
TEMPORARY CONCRETE BARRI ER | | |
0036 602-06729 16.000 EACH | 10. 00000 160. 00| 7.00000 112. 00|
BARRI ER DELI NEATOR | | |
0037 603-06045 185.000 LFT | 12. 00000 2220. 00| 11. 00000 2035. 00|
I

FENCE, CHAIN LINK, 48 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 620 -12
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 1, 050, 172. 87 ROUTE @ |-74
CALL ORDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(7 ) 35 1609544 [( 8 ) 35-1035114 I ( )
| SCHUTT- LOOKABI LL 0O | SUPERI CR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0038 609- 06259 160. 000 SYS | 70. 00000 11200. 00| 51. 25000 8200. 00|
REI NFORCED CONCRETE BRI DGE APPROACH 12 | | |
IN. I I I
0039 616-02320 326.000 SYS | 2.00000 652. 00| 1. 75000 570. 50|
GEOTEXTI LES | | |
0040 616-06405 188.000 TON | 26. 00000 4888. 00| 30. 00000 5640. 00|
Rl PRAP, REVETMENT | | |
0041 616-06455 432.000 SYS | 60. 00000 25920. 00| 35. 00000 15120. 00|
SLOPEWALL | | |
0042 621-01004 2.000 EACH | 760. 00000 1520. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | |
0043 621-02363 1626.000 SYS | 0. 50000 813. 00| 0. 45000 731. 70
MULCHED SEEDING T, CONVENTIONAL M X | |
0044 621-02770 1161.000 SYS | 1. 53000 1776. 33| 1. 35000 1567. 35
EROSI ON CONTROL BLANKET | |
0045 621- 06559 1626.000 SYS | 0. 62000 1008. 12| 0. 55000 894. 30
MULCHED SEEDI NG R | |
0046 621-06574 289.000 SYS | 3. 50000 1011. 50| 3. 10000 895. 90
SODDI NG | |
0047 701-96089 515.000 LFT | 52. 00000 26780. 00| 43. 00000 22145. 00

PI LE, CONCRETE, STEEL SHELL ENCASED, 0. | |

250 IN., 14 IN |

I
0048 702-51005 75.000 CYS | 616. 22000 46216. 50| 525. 00000 39375. 00
CONCRETE, A, SUBSTRUCTURE |
0049 703-51030 11567.000 LBS | 0. 70000 8096. 90| 0. 80000 9253. 60
REI NFORClI NG STEEL | |
0050 703-51032 92922.000 LBS | 0. 79000 73408. 38| 0. 90000 83629. 80
REI NFORCI NG STEEL, EPOXY COATED [ |
0051 704-51002 312.000 CYsS | 430. 27000 134244. 24| 525. 00000 163800. 00
CONCRETE, C, SUPERSTRUCTURE | |
0052 706-06349 516.000 LFT | 84. 00000 43344. 00| 100. 00000 51600. 00
RAILING TX | |
0053 706-06372 4.000 EACH | 1600. 00000 6400. 00| 1825. 00000 7300. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | |
0054 707-05983 1276.000 LFT | 92. 15000 117583. 40| 190. 00000 242440. 00

STRUCTURAL MEMBERS, CONCRETE |- BEAM |1 | |
36 IN. X 12 IN, | |
0055 709-51821 LUWP | 8800. 00000 8800. 00| 5620. 00000 5620. 00
SURFACE SEAL | |



| NDI ANA DEPARTMENT COF TRANSPCORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/05
PACE : 620 -13

ENG NEER S ESTI MATE: $ 1,050, 172. 87 ROUTE : |-74
CALL CRDER : 620 CONTRACT ID : B -27837-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFI ELD DI STRI CT
SET- ASI DE :
[( 7 ) 35 1609544 [( 8 ) 35-1035114 I ( )
| SCHUTT- LOOKABI LL GO | SUPERI CR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE ANMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0056 715-05407 120.000 LFT | 6. 00000 720. 00| 8. 75000 1050. 00|
PI PE, END BENT DRAIN, 6 IN. | |
0057 728-98377 LUMP | 10200. 00000 10200.00]  11970. 00000 11970. 00|
MASONRY COATI NG | | |
0058 801-04308 5.000 EACH | 396. 00000 1980. 00| 350. 00000 1750. 00]
ROAD CLOSURE S| GN ASSEMBLY | | |
0059 801-06625 56.000 EACH | 81. 00000 4536. 00| 72. 00000 4032. 00|
DETOUR ROUTE MARKER ASSEMBLY | | |
0060 801-06640 34.000 EACH | 100. 00000 3400. 00| 88. 00000 2992. 00|
CONSTRUCTI ON SI GN, A | | |
0061 801-06710 40.000 DAY | 40. 00000 1600. 00| 15. 00000 600. 00|
FLASHI NG ARROW SI GN | | |
0062 801-07118 80.000 LFT | 14. 00000 1120. 00| 12. 00000 960. 00|
BARRI CADE, I11-A | | |
0063 802-05701 128.800 LFT | 14. 40000 1854. 72| 12. 75000 1642. 20|
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |
0064 802-07060 19.000 EACH | 57. 00000 1083. 00| 50. 00000 950. 00|
SIGN, SHEET, RELOCATE | | |
0065 808-06712 500.000 LFT | 0. 28000 140. 00| 0. 25000 125. 00|
LINE, PAINT, BROKEN, YELLOW 4 IN | | |
0066 808-06713 3087.000 LFT | 0. 20000 617. 40| 0. 18000 555. 66|
LINE, PAINT, SOLID, VU TE, 4 IN | | |
0067 808-06714 5000. 000 LFT | 0. 17000 850. 00| 0. 15000 750. 00|
LINE, PAINT, SOLID, YELLOW 4 IN | | |
0068 808- 75035 33.000 LFT | 4.00000 132. 00| 3. 20000 105. 60|
LINE, PAINT, SOLID, WHTE, 24 IN. | | |
0069 801-06775 LUMP |  31566. 00000 31566.00]  35000. 00000 35000. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 1,073, 948. 64 $ 1, 320, 901. 25| $
------------------------------------------ o m m e m e o e e et e e e e e e e e e e e e e e e e e e e e ee oo
CONTRACT TOTALS | $ 1,073, 948. 64 $ 1, 320, 901. 25| $




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 630 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 775, 086. 13 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -27838-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
CONTRACT TIME : 10/07/05 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 351364963 ERBER & M LLI GAN CONSTR  CO. $ 668, 120. 55 100. 0000%
2 05 0558668 VEDDLE BROTHERS H GHVAY GROUP LLC $ 726,294.38 108. 7071%
3 351128289 BEATY CONSTRUCTI ON, | NC. $ 735,808.00 110.1310%
4  35-1618530 AVERI CAN CONTRACTI NG & SERVI CES $ 742,396.92 111.1172%
5 352040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 781,508.65 116.9712%
6 35 1609544 SCHUTT- LOOKABI LL CO $ 810, 154.39 121.2587%
[( 1 ) 35 1364963 [( 2 ) 05 0558668 [( 3 ) 35-1128289
| ERBER & M LLI GAN CONSTR OO | WEDDLE BROTHERS HI GHMAY GROU | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m o e o e e e e e e e e o e e e e et e e e e et e e e e e eeeooaooooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUVP | 4500. 00000 4500. 00| 5031. 11000 5031. 11| 4800. 00000 4800. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 12.000 MX>S | 1000. 00000 12000. 00| 1215. 19000 14582. 28| 1800. 00000 21600. 00
FIELD OFFI CE, A | | |
0003 106- 03285 1.000 DOL | 1. 00000 1. 00 1. 00000 1. 00 1. 00000 1. 00
FAI LED MATERI AL | | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
QUALI TY ASSURANCE ADJUSTMENT | | |
0005 110-01001 LUMP |  34250. 00000 34250.00]  36314. 72000 36314.72]  36500. 00000 36500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 1370.000 SYS | 9. 80000 13426. 00| 12. 60000 17262. 00| 28. 00000 38360. 00
PAVEMENT REMOVAL | | |
0007 202-02241 246.000 LFT | 3. 75000 922. 50| 3. 91000 961. 86| 6. 85000 1685. 10
GUARDRAI L, REMOVE | [ |
0008 202-02273 47.000 SYS | 15. 00000 705. 00| 14. 44000 678. 68| 41. 00000 1927. 00
CENTER CURB, CONCRETE, REMOVE | | |
0009 202-02274 362.000 LFT | 3. 50000 1267. 00| 2.17000 785. 54| 8. 30000 3004. 60
CURB, CONCRETE, | NTEGRAL, REMOVE | | I
0010 202-51133 341.000 LFT | 3. 50000 1193. 50| 9. 70000 3307. 70| 8. 45000 2881. 45
RAI LI NG, REMOVE | | |
0011 202-51328 LUMP | 81000. 00000 81000. 00|  126349. 31000 126349.31]  97566. 91000 97566. 91
I

PRESENT STRUCTURE, REMOVE PORTI ONS



ENG NEER S ESTIMATE: $ 775, 086. 13
CALL CRDER : 630
LETTI NG DATE : 01/19/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT COF TRANSPCRTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -27838-A

GREENFI ELD DI STRI CT

RQUTE : | -65
COUNTI ES :

MARI ON

DATE :
PAGE :

01/ 28/ 05
630 -2

I
| ERBER & M LLI GAN CONSTR  CO.

LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

__________________________________________ +

0012 202-52710 125.000 SYS
S| DEWALK, CONCRETE, REMOVE

0013 211- 07454 14.000 CYS |
STRUCTURE BACKFI LL [

0014 302-07455 231.000 CYS
DENSE GRADED SUBBASE |

0015 502- 06329 823.000 SYS
PCCP, 12 IN.

0016 503- 05240 412.000 LFT
D-1 CONTRACTI ON JO NT

0017 503-05310 143.000 LFT
TERM NAL JOI NT I

0018 601- 01522 4.000 EACH
GUARDRAI L TRANSI TI ON TYPE TGB [

0019 601-01626 .000 EACH

GUARDRAI L CONNECTOR SYSTEM WBEAM [
CURVED, 2 |
0020 601-07023 1.000 EACH
ENERGY ABSCRBI NG TERM NAL, CZ, TL-2
0021 601-94689 1.000 EACH
GUARDRAI L END TREATMENT, OS |
0022 601-99105 106.000 LFT
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING |
0023 602- 06639 130.000 LFT
TEMPORARY CONCRETE BARRI ER, ANCHORED |
|
I
I
I
|
I
I

0024 602-06646 750.000 LFT
TEMPCRARY CONCRETE BARRI ER

0025 602-06729 9.000 EACH
BARRI ER DELI NEATOR

0026 604-07903 19. 000 SYS
CURB RAWP, CONCRETE, K

0027 604-07904 21.000 SYS
CURB RAMP, CONCRETE, L [

0028 604-91531 85.000 SYS
S| DEWALK, CONCRETE, 4 IN.

0029 605-06090 362.000 LFT
CURB, | NTEGRAL, CONCRETE

0030 605-94465 34.000 SYS

CENTER CURB, CONCRETE [

1 ) 35-1364963

UNIT PRI CE

8.

45.

35.

58.

8.

100.

1750.

2000.

3500.

2975.

22.

20.

18.

45.

45.

29.

75.

00000

00000

00000

00000

75000

00000

00000

00000

00000

00000

50000

00000
00000

. 00000

00000
00000

50000

. 50000

00000

1000.

630.

8085.

47734.

3605.

14300.

7000.

2000.

3500.

2975.

2385.

2600.

13500.

72.

855.

945.

2507.

3077.

2550.

00

I
00

00

[( 2 ) 05-0558668 [( 3 ) 35-1128289
| WEDDLE BROTHERS Hl GHVAY GROU | BEATY CONSTRUCTI ON,
UNIT PRI CE Ah(Lth UNIT PRICE
T s 5000 Tean s 11. 60000
32. 50000 455.001 31. 50000
40. 89000 9445.59I 52. 30000
44. 38000 36524.741 64. 30000
11. 21000 4618.521 12. 50000
98. 44000 14076.92; 158. 00000
1788. 84000 7155.36, 1930. 00000
2096. 30000 2096.30, 1570. 00000
|
5198. 81000 5198.81{ 8250. 00000
3046. 62000 3046.62{ 2400. 00000
22. 92000 2429.52{ 18. 75000
22. 14000 2878.20} 26. 00000
24. 10000 18075.00, 17. 00000
7.83000 70.471 16. 00000
73.07000 1388.33{ 94. 00000
74. 74000 1569.541 100. 00000
38. 98000 3313.301 34. 50000
11. 63000 4210.06, 7.00000
97. 32000 3308.88! 74. 00000

I NC.

12081.

52918.

5150.

22594,

7720.

1570.

8250.

2400.

1987.

3380.

12750.

144.

1786.

2100.

2932.

2534.

2516.

90

00

00

00

00

00

00

50

00

00

00

00

00

50

00
00



ENG NEER S ESTIMATE: $ 775, 086. 13

CALL CRDER : 630

LETTI NG DATE : 01/19/05 10:00 AM

SET- ASI DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

B -27838-A

GREENFI ELD DI STRI CT

RQUTE : |-65
COUNTI ES

VAR ON

DATE
PAGE :

01/ 28/ 05
630 -3

LINE NO/ | TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY
__________________________________________ +
0031 609-06259 569. 000 SYS |
REI NFORCED OONCRETE BRI DGE APPROACH 12 |
I'N, |
0032 619-05926 LUWP |
ENVI RONVENTAL CONTROL |
0033 619-61505 LUWP |
CLEAN AND PAI NT END DI APHRAGVB |
EXPANSI ON SHOES AND BEAM ENDS |
0034 621-02363 278.000 SYS |
MULCHED SEEDING T, CONVENTIONAL M X |
0035 621-06567 0.500 MG |
VATER |
0036 621-06574 100.000 SYS |
SODDI NG |
0037 702-51100 124.000 LBS |
DRAI N PI PE, CAST IRON, 6 IN. |
0038 702-51110 384.000 LBS |
GRATES, BASINS, AND FI TTINGS, CAST | RON |
0039 702-93722 25.000 CYS |
CONCRETE, C |
0040 703-51030 500.000 LBS |
REI NFORCI NG STEEL |
0041 703-51032 60128.000 LBS |
REI NFORCI NG STEEL, EPOXY COATED |
0042 703-97703 328.000 EACH |
THREADED BAR SPLI CE, EPOXY COATED |
0043 704-51002 188.000 CYS |
CONCRETE, C, SUPERSTRUCTURE |
0044 706-06349 316.000 LFT |
RAILING TX |
0045 706- 06372 4.000 EACH |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX |
0046 709-51821 LUWP |
SURFACE SEAL |
0047 710-51870 30.000 SFT |
REPQ NTI NG MASONRY | N STRUCTURES |
0048 711-96800 384.000 EACH |
STUD SHEAR CONNECTOR |
0049 720- 44000 5.000 EACH |
I

CASTI NG ADJUST TO GRADE

1 ) 35-1364963

UNIT PRI CE

66.

1750

16000

10.
500.

92.
1850
5100

45

200.

50000

00000

00000

. 50000

. 00000

. 50000

. 50000

. 75000

. 00000

. 50000

. 85000

00000

00000

00000

00000

00000

00000

. 50000

00000

I
| ERBER & M LLI GAN CONSTR  CO.

37838.

1750.

16000

139
0
1250.
310.
1056.
12500.
250
51108
3280.
94000
29072
7400
5100
1350
1344.

1000

50|
I

|
00|

I
00|

00|
00|
00|
00|

00|

2 ) 05-0558668

52

1677.

16490

11.

18

11.
522

97.
2023
5439

111.

277

UNIT PRI CE

29679

16000

04000

86000

. 90000

18000

76000

. 10000

. 25000

. 83000

. 95000

. 93000

42000

54000

27000

62000

19000

80000

. 47000

31000

1677.

16490.

528.

5

1876

384.

864.

5020

475.

55919.

3745.

98237.

30737.

8094.

5439

3354.

1332

1386.

| (

04]
I

I
04

I
86|

19
00|
48|

55|

I ( 3 ) 35-1128289
| WEDDLE BROTHERS Hl GHVAY GROU | BEATY CONSTRUCTI ON,

59

1650

16275

11.

18

11.
488
96

2000.
5000

55

285

UNIT PRI CE

00000

00000

00000

. 90000

00000

50000

. 00000

. 80000

. 00000

. 77000

. 83000

60000

00000

00000

00000

00000

00000

. 50000

00000

I NC

33571.

1650

16275

528

5

1850

496

1075

4750

385

49906

3804.

91744

30336

8000

5000.

1650

1344.

1425

00

00
00

20

50

00

00

20

00

00

24

80

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 28/ 05
PAGE : 630 -4
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 775, 086. 13 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -27838-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(1 ) 35 1364963 [( 2 ) 05-0558668 [( 3 ) 35-1128289
| ERBER & M LLI GAN CONSTR OO | WEDDLE BROTHERS Hl GHVAY GROU | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0050 722-51842 1161.000 SYS | 47.50000 55147. 50| 41. 78000 48506. 58| 44. 50000 51664. 50
BRI DGE DECK OVERLAY | |
0051 722-51846 13.000 CYS | 330. 00000 4290. 00| 330. 00000 4290. 00| 330. 00000 4290. 00
BRI DGE DECK OVERLAY, ADDI Tl ONAL | | |
0052 722-51852 1395.000 SFT | 7. 50000 10462. 50| 8. 37000 11676. 15| 6. 00000 8370. 00
BRI DGE DECK PATCH NG, PARTI AL DEPTH | | |
0053 722-60824 1033.000 SYS | 5. 00000 5165. 00| 3. 70000 3822. 10| 5. 00000 5165. 00
SURFACE M LLI NG | | |
0054 724-03276 168.000 LFT | 85. 00000 14280. 00| 41. 22000 6924. 96| 59. 00000 9912. 00
EXPANSI ON JO NT SEALI NG SYSTEM | |
0055 727-90308 10.000 LFT | 25. 00000 250. 00| 55. 90000 559. 00| 55. 00000 550. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | | |
0056 727-90309 1.000 GAL | 200. 00000 200. 00| 111. 80000 111. 80| 110. 00000 110. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | |
0057 727-93560 LUWP | 1500. 00000 1500. 00| 1118. 02000 1118. 02| 2750. 00000 2750. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PVMENT | | |
0058 728-98377 LUWP | 7600. 00000 7600. 00| 8251. 02000 8251. 02| 8150. 00000 8150. 00
MASONRY COATI NG | | |
0059 801-06203 1420.000 LFT | 0. 45000 639. 00| 0. 26000 369. 20| 0. 25000 355. 00
TEMPORARY PAVEMENT MARKING 4 I N [ | |
0060 801-06207 3492.000 LFT | 1. 00000 3492. 00| 0. 95000 3317. 40| 0. 95000 3317. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN, | | [
0061 801-06577 46.000 LFT | 6. 00000 276. 00| 5. 70000 262. 20| 5. 65000 259. 90
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. | | |
0062 801-06625 10.000 EACH | 155. 00000 1550. 00| 156. 52000 1565. 20| 155. 00000 1550. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0063 801- 06640 38.000 EACH | 140. 00000 5320. 00| 109. 57000 4163. 66 110. 00000 4180. 00
CONSTRUCTI ON SIGN, A | |
0064 801-06645 10.000 EACH | 27. 50000 275. 00| 24. 60000 246. 00| 25. 00000 250. 00
CONSTRUCTI ON SIGN, B | |
0065 801-06710 320.000 DAY | 10. 00000 3200. 00| 7. 83000 2505. 60| 8. 00000 2560. 00
FLASHI NG ARROW SI GN | | |
0066 801-06775 LWP |  15500. 00000 15500. 00|  29429. 57000 29429.57|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0067 801-07119 88.000 LFT | 15. 00000 1320. 00| 12. 30000 1082. 40| 12. 00000 1056. 00
BARRI CADE, I11-B | [ |
0068 807-03971 472.000 LFT | 2. 25000 1062. 00| 9. 39000 4432. 08 4. 00000 1888. 00
CONDUI T, PVC, 2.50 IN., SCHEDULE 40, | |
I I I

FOR ELECTRI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 630 -5
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 775, 086. 13 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -27838-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
1 ) 35-1364963 [( 2 ) 05-0558668 [( 3 ) 35-1128289

I

| ERBER & M LLI GAN CONSTR CO | WEDDLE BROTHERS HI GHMAY GROU | BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ S
0069 808-06711 381.000 LFT | 0. 50000 190. 50| 0. 30000 114. 30| 0. 30000 114. 30
LINE, PAINT, BROKEN, WH TE, 4 IN | [ |
0070 808-06713 206.000 LFT | 0. 50000 103. 00| 0. 32000 65. 92| 0. 30000 61. 80
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0071 808-06716 181.000 LFT | 2.00000 362. 00| 1. 40000 253. 40| 1. 40000 253. 40
LI NE, REMOVE | [ |
0072 808-95638 297.000 SFT | 2. 75000 816. 75| 2. 57000 763. 29 2. 50000 742.50
CENTER CURB PAI NTI NG | | |
0073 808-95933 792.000 LFT | 2. 00000 1584. 00| 1. 25000 990. 00| 1. 25000 990. 00
CURB PAI NTI NG, YELLOW | |
0074 621-01004 2.000 EACH | 100. 00000 200. 00| 223. 60000 447. 20| 220. 00000 440. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
SECTI ON TOTALS [ $ 668, 120. 55| $ 726, 294. 38| $ 735, 808. 00
------------------------------------------ e

CONTRACT TOTALS | $ 668, 120. 55| $ 726, 294. 38| $ 735, 808. 00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 28/ 05
630 -6

GUARDRAI L CONNECTOR SYSTEM WBEAM

ENG NEER S ESTIMATE: $ 775, 086. 13 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -27838-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-2040801 [ 6 ) 35-1609544
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , | | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06845 LUWP | 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5400. 00000 5400. 00
CONSTRUCTI ON ENGI NEERI NG | [ |
0002 105-07038 12.000 MBS | 1250. 00000 15000. 00| 1400. 00000 16800. 00| 2000. 00000 24000. 00
FIELD OFFI CE, A | | |
0003 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
FAI LED MATERI AL | |
0004 106-03289 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.00
QUALI TY ASSURANCE ADJUSTNENT | | |
0005 110-01001 LUMP |  35000. 00000 35000.00]  39000. 00000 39000.00|  40500. 00000 40500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0006 202-02240 1370.000 SYS | 15. 00000 20550. 00| 17. 50000 23975. 00| 8. 00000 10960. 00
PAVEMENT REMOVAL | | |
0007 202-02241 246.000 LFT | 3. 50000 861. 00| 4.50000 1107. 00| 3. 95000 971. 70
GUARDRAI L, REMOVE | | |
0008 202-02273 47.000 SYS | 10. 00000 470. 00| 28. 00000 1316. 00| 15. 00000 705. 00
CENTER CURB, CONCRETE, REMOVE | | |
0009 202-02274 362.000 LFT | 4.00000 1448. 00| 7. 50000 2715. 00| 8. 00000 2896. 00
CURB, CONCRETE, |NTEGRAL, REMOVE | |
0010 202-51133 341.000 LFT | 4.00000 1364. 00| 5. 00000 1705. 00| 5. 00000 1705. 00
RAI LI NG, REMOVE | |
0011 202-51328 LUMP | 103000. 00000 103000.00]  75000. 00000 75000. 00|  175685. 00000 175685. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
0012 202-52710 125.000 SYS | 14. 00000 1750. 00| 22. 00000 2750. 00| 12. 00000 1500. 00
SI DEWALK, CONCRETE, REMOVE | | |
0013 211-07454 14.000 CYS | 40. 00000 560. 00| 40. 00000 560. 00| 60. 00000 840. 00
STRUCTURE BACKFI LL | | |
0014 302-07455 231.000 CYS | 55. 00000 12705. 00| 65. 00000 15015. 00| 32. 00000 7392. 00
DENSE GRADED SUBBASE | | |
0015 502- 06329 823.000 SYS | 70. 00000 57610. 00| 53. 00000 43619. 00| 61. 00000 50203. 00
PCCP, 12 IN. | | |
0016 503-05240 412.000 LFT | 12. 00000 4944. 00| 18. 00000 7416. 00| 8. 50000 3502. 00
D-1 CONTRACTI ON JOI NT | | [
0017 503-05310 143.000 LFT | 125. 00000 17875. 00| 140. 00000 20020. 00| 125. 00000 17875. 00
TERM NAL JOI NT | | |
0018 601-01522 4.000 EACH | 1600. 00000 6400. 00| 1750. 00000 7000. 00| 1800. 00000 7200. 00
GUARDRAI L TRANSI TI ON TYPE TGB | [
0019 601-01626 1.000 EACH | 1875. 00000 1875. 00| 1425. 00000 1425. 00| 2120. 00000 2120. 00
I I I
I I I

CURVED, 2



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 775, 086. 13
CALL CRDER : 630 CONTRACT ID : B -27838-A
LETTI NG DATE : 01/19/05 10:00 AM DI STR CT :

SET- ASI DE :

GREENFI ELD DI STRI CT

RQUTE :
COUNTI ES :

1 -65
MARI ON

DATE :
PAGE :

01/ 28/ 05
630 -7

(4 ) 35 1618530
I

5

) 35-2040801

I
AMVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR.,

LINE NO/ ITEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT]|

0020 601-07023 1.000 EACH | 4650. 00000 4650. 00|
ENERGY ABSORBI NG TERM NAL, CzZ, TL-2 |
1.000 EACH | 2725. 00000 2725. 00|

CLEAN AND PAI NT END DI APHRAGVE
EXPANSI ON SHOES AND BEAM ENDS

I
0033 619-61505 LUWP
I

0021 601-94689

GUARDRAI L END TREATMENT, OS |
0022 601-99105 106.000 LFT | 20. 50000 2173.00
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | |
0023 602- 06639 130.000 LFT | 15. 00000 1950. 00

TEMPORARY CONCRETE BARRI ER, ANCHORED |
0024 602-06646 750.000 LFT | 12. 00000 9000. 00
TEMPORARY CONCRETE BARRI ER | |
0025 602-06729 9.000 EACH | 7.00000 63. 00
BARRI ER DELI NEATOR | |
0026 604-07903 19.000 SYS | 85. 00000 1615. 00
CURB RAVP, CONCRETE, K [ [
0027 604-07904 21.000 SYS | 87. 00000 1827. 00
CURB RAVP, CONCRETE, L | |
0028 604-91531 85.000 SYS | 50. 00000 4250. 00
S| DEWALK, CONCRETE, 4 IN. | |
0029 605- 06090 362.000 LFT | 8. 00000 2896. 00
CURB, | NTEGRAL, CONCRETE | |
0030 605- 94465 34.000 SYS | 70. 00000 2380. 00
CENTER CURB, CONCRETE | |
0031 609-06259 569.000 SYS | 80. 00000 45520. 00

REI NFORCED CONCRETE BRI DGE APPROACH 12 |
IN. [ |
0032 619-05926 LUWP | 1500. 00000 1500. 00
ENVI RONVENTAL CONTROL |
14750. 00000 14750. 00

|

0034 621-02363 278.000 SYS | 1. 70000 472. 60
MULCHED SEEDI NG T, CONVENTIONAL M X | |

0035 621-06567 0.500 MG | 10. 00000 5. 00
WATER | |

0036 621-06574 100.000 SYS | 16. 78000 1678. 00
SODDI NG [

0037 702-51100 124.000 LBS | 8. 00000 992. 00
DRAI N Pl PE, CAST IRON, 6 IN |

0038 702-51110 384.000 LBS | 4. 00000 1536. 00

GRATES, BASINS, AND FI TTINGS, CAST | RON | |

90.
80.
40.
25.
80.

65.

1500.

14750.

10.

16.

UNIT PRI CE

. 00000
. 00000

. 00000

00000
00000
00000
00000
00000

00000

00000
00000

. 70000

00000

78000

. 50000

. 00000

1710.
1680.
3400.
9050.
2720.

36985.

1500.

14750.

472.

1678.

434.

1152.

o
o

6 ) 35-1609544
SCHUTT- LOCKABI LL CO

5255

3079

23

22

18.

8.

90.

90.

36.

14.

55.

61.

1700.

16700.

UNIT PRI CE

. 00000
. 00000
. 00000
. 00000
00000
00000
00000
00000
00000
00000
00000

00000

00000
00000

. 37000

. 26000

. 00000

. 50000

. 50000

1710.
1890.
3060.
5068.
1870.

34709.

1700.

16700.

658.

2100.

558.

960.

.00

.00

.00

00
00
00
00
00

00

00
00

86

.13

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 630 -8
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 775, 086. 13 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -27838-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-2040801 [( 6 ) 35-1609544
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & OONSTR , | | SCHUTT- LOCKABI LL QO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0039 702-93722 25.000 CYS | 600. 00000 15000. 00| 950. 00000 23750. 00| 260. 00000 6500. 00
CONCRETE, C | |
0040 703-51030 500.000 LBS | 1. 00000 500. 00| 1. 15000 575. 00| 0. 80000 400. 00
REI NFORCI NG STEEL | | |
0041 703-51032 60128.000 LBS | 1. 05000 63134. 40| 1. 00000 60128. 00| 0. 88000 52912. 64
REI NFORCI NG STEEL, EPOXY COATED | | |
0042 703-97703 328.000 EACH | 12. 00000 3936. 00| 12. 00000 3936. 00| 9. 74000 3194. 72
THREADED BAR SPLI CE, EPOXY COATED | | |
0043 704-51002 188.000 CYS | 515. 00000 96820. 00| 500. 00000 94000. 00| 627. 86000 118037. 68
CONCRETE, C, SUPERSTRUCTURE | |
0044 706-06349 316.000 LFT | 65. 00000 20540. 00| 65. 00000 20540. 00| 92. 12000 29109. 92
RAILING TX | |
0045 706- 06372 4.000 EACH | 1400. 00000 5600. 00| 2000. 00000 8000. 00| 2000. 00000 8000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TTX | |
0046 709-51821 LUWP | 4865. 00000 4865. 00| 3500. 00000 3500. 00| 5500. 00000 5500. 00
SURFACE SEAL | |
0047 710-51870 30.000 SFT | 55. 00000 1650. 00| 100. 00000 3000. 00| 30. 00000 900. 00
REPQ NTI NG MASONRY | N STRUCTURES | | |
0048 711-96800 384.000 EACH | 5. 00000 1920. 00| 3. 10000 1190. 40| 3. 00000 1152. 00
STUD SHEAR CONNECTOR | | |
0049 720- 44000 5.000 EACH | 200. 00000 1000. 00| 375. 00000 1875. 00| 300. 00000 1500. 00
CASTING ADJUST TO GRADE | | |
0050 722-51842 1161.000 SYS | 60. 00000 69660. 00| 60. 00000 69660. 00| 41. 29000 47937. 69
BRI DGE DECK OVERLAY | [
0051 722-51846 13.000 CYS | 330. 00000 4290. 00| 330. 00000 4290. 00| 330. 00000 4290. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0052 722-51852 1395.000 SFT | 8. 00000 11160. 00| 13. 50000 18832. 50| 8. 69000 12122. 55
BRI DGE DECK PATCHI NG PARTI AL DEPTH | [ [
0053 722-60824 1033.000 SYS | 5. 00000 5165. 00| 4. 75000 4906. 75| 7. 05000 7282. 65
SURFACE M LLI NG | | |
0054 724-03276 168.000 LFT | 70. 00000 11760. 00| 110. 00000 18480. 00| 75. 00000 12600. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0055 727-90308 10.000 LFT | 20. 00000 200. 00| 50. 00000 500. 00| 150. 00000 1500. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON [ | |
0056 727-90309 1.000 GAL | 100. 00000 100. 00| 100. 00000 100. 00| 400. 00000 400. 00
EPOXY | NJECTI ON, EPOXY MATERI AL | | |
0057 727-93560 LUWP | 1500. 00000 1500. 00| 1500. 00000 1500. 00| 400. 00000 400. 00
EPOXY | NJECTI ON, FURNI SHI NG EQUI PMENT | | |
0058 728-98377 LUWP | 7380. 00000 7380. 00| 7500. 00000 7500. 00| 8340. 00000 8340. 00
I |

MASONRY COATI NG



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/05
PACE : 630 -9
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 775, 086. 13 ROUTE : | -65
CALL ORDER : 630 CONTRACT ID : B -27838-A COUNTI ES : MARI ON
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
(4 ) 35 1618530 [( 5 ) 35-2040801 [( 6 ) 35-1609544
| AVERI CAN CONTRACTI NG & SERVI | GOHVANN ASPHALT & CONSTR , | | SCHUTT-LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0059 801-06203 1420.000 LFT | 0. 23000 326. 60| 0. 23000 326. 60| 0. 26000 369. 20
TEMPORARY PAVEMENT MARKI NG, 4 I N. | | |
0060 801-06207 3492.000 LFT | 0. 85000 2968. 20| 0. 85000 2968. 20| 0. 96000 3352. 32
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | [ |
4 IN I I I
0061 801-06577 46.000 LFT | 5. 10000 234. 60| 5. 10000 234. 60| 5. 76000 264. 96
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
24 IN. | [ |
0062 801-06625 10.000 EACH | 140. 00000 1400. 00| 140. 00000 1400. 00| 158. 00000 1580. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0063 801- 06640 38.000 EACH | 98. 00000 3724. 00| 98. 00000 3724. 00| 111. 00000 4218. 00
CONSTRUCTI ON SI G&N, A | | |
0064 801-06645 10.000 EACH | 22. 00000 220. 00| 22. 00000 220. 00| 25. 00000 250. 00
CONSTRUCTI ON SIGN, B [ [
0065 801-06710 320.000 DAY | 7.00000 2240. 00| 16. 00000 5120. 00| 10. 00000 3200. 00
FLASHI NG ARROW SI GN | | [
0066 801-06775 LUMP |  12000. 00000 12000. 00|  33000. 00000 33000.00|  17059. 00000 17059. 00
MAI NTAI NI NG TRAFFI C | |
0067 801-07119 88.000 LFT | 11. 00000 968. 00| 11. 00000 968. 00| 12. 00000 1056. 00
BARRI CADE, I11-B | [ |
0068 807-03971 472.000 LFT | 7. 16000 3379. 52| 9. 00000 4248. 00| 4.97000 2345. 84
CONDU T, PVC, 2.50 IN., SCHEDULE 40, | |
FOR ELECTRI C | | |
0069 808-06711 381.000 LFT | 0. 27000 102. 87| 0. 27000 102. 87| 0. 31000 118. 11
LINE, PAINT, BROKEN, WH TE, 4 IN. [ [
0070 808-06713 206.000 LFT | 0. 29000 59. 74| 0. 29000 59. 74| 0. 33000 67.98
LINE, PAINT, SOLID, WHTE, 4 IN | | [
0071 808-06716 181.000 LFT | 1. 25000 226. 25| 1. 25000 226. 25| 1. 40000 253. 40
LINE, REMOVE | | [
0072 808-95638 297.000 SFT | 2.30000 683. 10| 2.30000 683. 10| 2. 60000 772.20
CENTER CURB PAI NTI NG | | |
0073 808-95933 792.000 LFT | 1. 12000 887. 04] 1. 12000 887. 04| 1. 27000 1005. 84
CURB PAI NTI NG, YELLOW | | |
0074 621-01004 2.000 EACH | 200. 00000 400. 00| 200. 00000 400. 00| 258. 00000 516. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG [ | |
SECTI ON TOTALS | $ 742, 396. 92| $ 781, 508. 65| $ 810, 154. 39
------------------------------------------ o m m e m e e o e e e e e et e e e e e e e e e e e e e e o e e e e e e e ee—eeoeaoo

CONTRACT TOTALS | $ 742, 396. 92| $ 781, 508. 65| $ 810, 154. 39




| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 640 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 507, 031. 00 ROUTE : VAR QUS
CALL ORDER : 640 CONTRACT ID : B -28024-A COUNTI ES : VAR OUS
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
CONTRACT TIME : 10/31/05 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : PRQJECT( S)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BID LONBI D
1 35-1645115 THREE STAR PAI NTI NG $ 339,891.00 100. 0000%
2 35-2019240 CENTRAL PAINTING |NC. $ 344,501.00 101.3563%
3 35-1602596 | CARUS | NDUSTRI AL PAI NTI NG $ 366,001.00 107.6819%
4  35-1841931 VENUS PAI NTI NG COVPANY $ 388,901.00 114.4193%
5  35-1778430 SPANCS, N I. PAINTING INC $ 419,201.00 123.3340%
6 35-1131315 FIVE STAR PAINTING |NC. $ 441,033.00 129.7572%
7  36-3526376 ERA VALDI VI A CONTRACTCRS | NC. & SUBSI Di ARY $ 811,001.00 238.6062%
8  34-1616320 BRI DGES R US PAI NTI NG COVPANY | NC $ 867,919.00 255.3522%
9 41-1224817 ABHE & SVOBMDA, |NC. $ 2,086,581.00 613.8971%
(1 ) 35 1645115 [( 2 ) 35 2019240 [( 3 ) 35-1602596
| THREE STAR PAI NTI NG | CENTRAL PAI NTING | NC. | 1 CARUS | NDUSTRI AL PAI NTI NG
LINE NO/ | TEM CCDE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ S
SECTI ON 0001 BRI DGE PAI NTI NG
| | I
0001 106-03285 1.000 DOL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1. 00
FAI LED NATERI AL | | |
0002 110-01001 LUWP | 16995. 00000 16995.00]  10000. 00000 10000.00]  18000. 00000 18000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUWP | 655. 50000 655. 50| 500. 00000 500. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0004 619-05926 LUWP | 681. 50000 681. 50| 500. 00000 500. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619- 05926 LUWP | 750. 50000 750. 50| 500. 00000 500. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 3 | | |
0006 619-05926 LUWP | 540. 25000 540. 25| 500. 00000 500. 00 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-05926 LUWP | 254. 00000 254. 00| 500. 00000 500. 00| 500. 00000 500. 00
ENVI RONVENTAL CONTROL , STR NO. 5 | | |
0008 619- 60806 LUWP | 655. 50000 655. 50| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 1 | | |
0009 619- 60806 LUWP | 681. 50000 681. 50| 500. 00000 500. 00| 500. 00000 500. 00

MAI NTAI NI NG TRAFFI C, STEEL BRI DGE

PAINTING , STR NO 2



| NDl ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 640 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 507, 031. 00 ROUTE : VAR OUS
CALL ORDER : 640 OONTRACT 1D : B -28024-A COUNTI ES : VAR QUS
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
[( 1 ) 35 1645115 [( 2 ) 35-2019240 [( 3 ) 35-1602596
| THREE STAR PAI NTI NG | CENTRAL PAI NTI NG, | NC. | | CARUS | NDUSTRI AL PAI NTI NG
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e meee e
0010 619- 60806 LUVP | 750. 50000 750. 50| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO 3 | |
0011 619- 60806 LUWP | 540. 25000 540. 25| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | [ |
PAINTING , STR NO 4 | |
0012 619- 60806 LUVP | 254. 00000 254. 00| 500. 00000 500. 00| 500. 00000 500. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 5 [ | |
0013 619-95457 LUW |  37363. 50000 37363.50|  50000. 00000 50000. 00|  59000. 00000 59000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 | | |
0014 619- 95457 LUMP |  98845. 50000 98845.50|  70000. 00000 70000. 00|  74000. 00000 74000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO. 2 | | [
0015 619- 95457 LUMP |  42768. 50000 42768.50|  40000. 00000 40000. 00|  45000. 00000 45000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 3 | | |
0016 619- 95457 LUMP |  60794. 25000 60794.25|  78000. 00000 78000. 00|  74000. 00000 74000. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 4 | | [
0017 619- 95457 LUMP |  74478. 00000 74478.00|  90000. 00000 90000. 00|  90500. 00000 90500. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO. 5 | I
0018 709-51821 LUWP | 655. 50000 655. 50| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 1 | |
0019 709-51821 LUWP | 681. 50000 681. 50]| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 2 | |
0020 709-51821 LUVP | 750. 50000 750. 50| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 3 | | |
0021 709-51821 LUWP | 540. 25000 540. 25| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO 4 | |
0022 709-51821 LUWP | 254. 00000 254, 00| 300. 00000 300. 00| 100. 00000 100. 00
SURFACE SEAL , STR NO. 5 | | |
SECTI ON TOTALS | $ 339, 891. 00| $ 344, 501. 00| $ 366, 001. 00
------------------------------------------ o s m o e o e e e e e e e e e e e o e e e e e e e e o e e e e e oo oo
CONTRACT TOTALS [ $ 339, 891. 00| $ 344, 501. 00| $ 366, 001. 00




CLEAN AND PAI NT STRUCTURAL STEEL

| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/28/05
PAGE : 640 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 507, 031. 00 ROUTE : VAR QUS
CALL ORDER : 640 CONTRACT ID : B -28024-A COUNTI ES : VAR OUS
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| 4 ) 35-1841931 [( 5 ) 35-1778430 ) 35-1131315
| VENUS PAI NTI NG COVPANY | SPANOS, N.1. PAINTING INC. |FIVE STAR PAINTING |NC
LINE NO/ |TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY UNIT PRI CE AVMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE ANOUNT
_______________________________________________________________________ Y
SECTI ON 0001 BRI DGE PAI NTI NG
I I
0001 106-03285 1.000 DOL 1. 00000 1. 00 1. 00000 1. 00| 1. 00000 1. 00
FA LED MATERI AL |
0002 110-01001 30000. 00000 30000. 00]  20000. 00000 20000. 00 00000 21000. 00
MOBI LI ZATI ON' AND DENDBI LI ZATI ON | |
0003 619- 05926 300. 00000 300. 00| 2000. 00000 2000. 00| 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO | |
0004 619-05926 300. 00000 300. 00| 2000. 00000 2000. 00| 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO | |
0005 619-05926 300. 00000 300. 00| 2000. 00000 2000. 00| 00000 1000. 00
ENVI RONVENTAL CONTROL , STR NO | |
0006 619-05926 300. 00000 300. 00| 2000. 00000 2000. 00| 00000 1000. 00
ENVI RONVENTAL CONTRCL , STR NO | |
0007 619-05926 300. 00000 300. 00| 6000. 00000 6000. 00| 00000 1000. 00
ENVI RONVENTAL CONTRCL , STR NO. | |
0008 619- 60806 300. 00000 300. 00| 1000. 00000 1000. 00| 00000 5705. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 1 | |
0009 619- 60806 300. 00000 300. 00| 1000. 00000 1000. 00| 00000 2100. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO 2 | |
0010 619- 60806 300. 00000 300. 00| 1000. 00000 1000. 00| 00000 1900. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING , STR NO. 3 | |
0011 619-60806 300. 00000 300. 00| 1000. 00000 1000. 00| 00000 1600. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NO 4 | |
0012 619- 60806 300. 00000 300. 00| 1000. 00000 1000. 00| 00000 8965. 00
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | |
PAINTING, STR NQ 5 | |
0013 619-95457 56480. 00000 56480.00|  65200. 00000 65200. 00| 00000 70951. 00
CLEAN AND PAI NT STRUCTURAL STEEL | |
NO 1 I I
0014 619- 95457 80560. 00000 80560. 00]  80000. 00000 80000. 00] 00000 94613. 00
CLEAN AND PAI NT STRUCTURAL STEEL , |
NO. 2 I I
0015 619- 95457 47120. 00000 47120.00]  44000. 00000 44000. 00| 00000 40506. 00
I
I

NO 3



ENG NEER S ESTI MATE: $
640
01/19/05 10:00 AM

CALL CRDER

LETTI NG DATE :

SET- ASI DE :

507, 031. 00

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID : B -28024-A
DI STRI CT : FT. WAYNE DI STRI CT

DATE :
PAGE :

RQUTE : VAR QUS
COUNTI ES : VAR QUS

01/ 28/ 05
640 -4

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

0016 619-95457

CLEAN AND PAI NT STRUCTURAL STEEL |,

NO 4
0017 619-95457

CLEAN AND PAI NT STRUCTURAL STEEL ,

NO. 5
0018 709-51821
SURFACE SEAL ,
0019 709-51821
SURFACE SEAL ,
0020 709-51821
SURFACE SEAL ,
0021 709-51821
SURFACE SEAL ,
0022 709-51821
SURFACE SEAL ,

STR

STR

STR

STR

STR

SECTI ON TOTALS

CONTRACT TOTALS

(4 ) 351841931
| VENUS PAI NTI NG COVPANY

UNIT PRI CE

85120. 00000

85120. 00000

300. 00000

300. 00000

300. 00000

300. 00000

300. 00000

[( 5 ) 35-1778430
| SPANGS, N.I1. PAINTING INC. |FIVE STAR PAI NTING

I
AVMOUNT|  UNIT PRI CE

85120.

85120

300
300.

300

00|  74000. 00000
I

I
00|  114000. 00000

00| 500. 00000
ooﬂ 500. 00000
oof 500. 00000
.oo" 500. 00000
.oo" 1000. 00000
oof $
00| $

I
AMOUNT]

74000. 00
I

I
114000. 00|
I

500. 00
500. 00
500.00J
500.00"
1000.00"
419, 201. 00

419, 201. 00

6 ) 35-1131315

UNIT PRI CE

73925. 00000

112967. 00000

400. 00000

500. 00000

150. 00000

350. 00000

400. 00000

I NC

73925

112967

400
500.

150

00

00

00
00

00

.00

.00




| NDI ANA DEPARTMENT COF TRANSPCORTATI ON DATE : 01/28/05
PACE : 640 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 507, 031. 00 RQUTE : VAR QUS
CALL CRDER : 640 CONTRACT ID : B -28024-A COUNTI ES : VAR QUS
LETTI NG DATE : 01/19/05 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT

SET- ASI DE :

(7 ) 363526376 [( 8 ) 34-1616320 [( 9 ) 41-1224817
| ERA VALDI VI A CONTRACTCRS | NC | BRI DGES R US PAI NTI NG COVPAN | ABHE & SVOBCDA, | NC.
LINE NO/ | TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE PAI NTI NG

I
0001 106-03285 1.000 DL | 1. 00000 1. 00| 1. 00000 1. 00| 1. 00000 1.

MAI NTAI NI NG TRAFH C, STEEL BRI DGE |

FAI LED MATERI AL | | |
0002 110-01001 LUMP |  37000. 00000 37000.00|  40000. 00000 40000. 00|  202405. 00000 202405.
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 619- 05926 LUWP | 4000. 00000 4000. 00| 5000. 00000 5000.00]  60550. 00000 60550.
ENVI RONVENTAL CONTROL , STR NO. 1 | | |
0004 619-05926 LUWP | 4000. 00000 4000. 00| 5000. 00000 5000.00] 155315. 00000 155315.
ENVI RONVENTAL CONTROL , STR NO. 2 | | |
0005 619-05926 LUWP | 2000. 00000 2000. 00| 5000. 00000 5000.00]  69325. 00000 69325.
ENVI RONVENTAL CONTROL , STR NO. 3 | |
0006 619-05926 LUWP | 4000. 00000 4000. 00| 5000. 00000 5000.00]  96085. 00000 96085.
ENVI RONVENTAL CONTROL , STR NO. 4 | | |
0007 619-05926 LUWP | 2000. 00000 2000. 00| 5000. 00000 5000. 00 124740. 00000 124740.
ENVI RONVENTAL CONTROL , STR NO. 5 | | |
0008 619- 60806 LUWP | 2000. 00000 2000. 00| 5000. 00000 5000.00]  36325. 00000 36325.
I
I

PAINTING, STR NO 1 |

0009 619-60806 LUWP | 2000. 00000 2000. 00| 5000. 00000 5000.00]  93190. 00000 93190.
MAI NTAI Nl NG TRAFFI C, STEEL BRI DGE |
PAINTING, STR NQ 2 |

0010 619-60806 LUWP | 2000. 00000 2000. 00

I
I
| 5000. 00000 5000.00]  41595. 00000 41595,
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PAINTING , STR NO. 3 | | |
0011 619-60806 LUWP | 2000. 00000 2000.00]  5000. 00000 5000.00]  57650. 00000 57650.
MAI NTAI N NG TRAFFI C, STEEL BRI DGE | | |
PAINTING, STR NO 4 | I |
0012 619- 60806 LUMP | 2000. 00000 2000. 00] 5000. 00000 5000. 00|  74845. 00000 74845,
MAI NTAI NI NG TRAFFI C, STEEL BRI DGE | | |
PANTING, STR NO 5 | | |
0013 619-95457 LUMP | 130000. 00000 130000.00]  89879. 00000 89879.00] 121095. 00000 121095.
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 1 | | |
0014 619-95457 LUMP |  240000. 00000 240000. 00]  230560. 00000 230560. 00]  310635. 00000 310635.
CLEAN AND PAINT STRUCTURAL STEEL , STR | | |
NO. 2 I I
0015 619-95457 LUMP 80000. 00000 80000. 00| ~ 102905. 00000 102905.00]  138645. 00000 138645.
I I
I I

|
CLEAN AND PAI NT STRUCTURAL STEEL , STR |
NO 3 [

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :

PAGE : 640 -6

01/ 28/ 05

ENG NEER S ESTIMATE: $ 507, 031. 00 ROUTE : VAR OUS
CALL CRDER : 640 OONTRACT ID : B -28024-A COUNTI ES : VAR OUS
LETTI NG DATE : 01/19/05 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI OE :
[( 7 ) 363526376 [( 8 ) 34-1616320 9 ) 41-1224817
| ERA VALDI VI A CONTRACTCRS | NC | BRI DGES R US PAI NTI NG COVPAN | ABHE & SVOBCDA, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCR PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ o m o e e e e et e e e e e e e e e e e e e e e e e e e eeee e
0016 619-95457 LUMP | 120000. 00000 120000. 00|  142634. 00000 142634.00] 234350. 00000 234350. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO 4 | | |
0017 619-95457 LUMP |  157000. 00000 157000. 00|  171940. 00000 171940. 00|  249480. 00000 249480. 00
CLEAN AND PAI NT STRUCTURAL STEEL , STR | | |
NO. 5 I I I
0018 709-51821 LUWP | 3000. 00000 3000. 00| 8000. 00000 8000. 00| 4800. 00000 4800. 00
SURFACE SEAL , STR NO. | | |
0019 709-51821 LUWP | 6000. 00000 6000. 00| 8000. 00000 8000. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR NO | | [
0020 709-51821 LUWP | 3000. 00000 3000. 00| 8000. 00000 8000. 00| 1800. 00000 1800. 00
SURFACE SEAL , STR NO | | |
0021 709-51821 LUWP | 3000. 00000 3000. 00| 8000. 00000 8000. 00| 3750. 00000 3750. 00
SURFACE SEAL , STR NO | [ |
0022 709-51821 LUWP | 6000. 00000 6000. 00| 8000. 00000 8000. 00| 4000. 00000 4000. 00
SURFACE SEAL , STR NO. | | |
SECTI ON TOTALS | $ 811, 001. 00| $ 867, 919. 00| $ 2, 086, 581. 00
------------------------------------------ e m e e e e e e e e e e e e e e e e e e e m e e e e e e m e m e e m o m i m e m e e e m e
OONTRACT TOTALS [ $ 811, 001. 00| $ 867, 919. 00| $ 2, 086, 581. 00




